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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-11823           CONSTRUCTION ENGINEERING, GPS ROVER                                   LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  12  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-01261           TESTING FOR ASBESTOS                                                       6.000        EACH 

  16  202-02240           PAVEMENT REMOVAL                                                      51,862.000        SYS 

  17  202-02273           CENTER CURB, CONCRETE, REMOVE                                          1,468.000        SYS 

  18  202-02278           CURB, CONCRETE, REMOVE                                                   768.000        LFT 

  19  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  20  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  21  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  22  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  23  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          500.000        SFT 

  24  202-05546           REGULATED MATERIALS, DISPOSE, C                                            5.000        TON 

  25  202-05551           REGULATED MATERIALS, REMOVE, C                                             5.000        TON 

  26  202-05556           REGULATED MATERIALS, TRANSPORT, C                                          5.000        TON 

  27  202-06580           CONTAMINATED SOIL, REMOVE                                                500.000        CYS 

  28  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  29  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  30  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  31  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  32  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  33  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  34  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  35  202-74080           OVERHEAD SIGN STRUCTURE,                                                   4.000        EACH 

  36  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                      1,039.000        SYS 

  37  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                     24.000        EACH 

  38  203-02000           EXCAVATION, COMMON                                                    31,458.000        CYS 

  39  203-11864           SOIL EMBANKMENT QUALITY CONTROL                                       LUMP              LUMP 

  40  203-51223           EXCAVATION, WATERWAY                                                 169,561.000        CYS 

  41  205-06930           SPLASHPAD                                                                 41.000        TON 

  42  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                  1,848.000        TON 

  43  205-06933           TEMPORARY INLET PROTECTION                                                97.000        EACH 

  44  205-06935           TEMPORARY SEDIMENT BASIN                                                   5.000        EACH 

  45  205-06936           TEMPORARY SEDIMENT TRAP                                                  886.000        TON 

  46  205-06937           TEMPORARY SILT FENCE                                                  45,644.000        LFT 

  47  205-06938           TEMPORARY SLOPE DRAIN                                                  1,148.000        LFT 

  48  205-08594           FILTER SOCK                                                           29,550.000        LFT 

  49  205-11625           TEMPORARY DIVERSION CHANNEL                                            1,972.000        LFT 
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  50  205-11626           PUMP AROUND                                                               10.000        EACH 

  51  206-51220           EXCAVATION, WET                                                        2,320.000        CYS 

  52  206-51220           EXCAVATION, WET                                                          447.000        CYS 

  53  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     524.000        CYS 

  54  207-08263           SUBGRADE TREATMENT, TYPE IA                                          194,917.000        SYS 

  55  207-08264           SUBGRADE TREATMENT, TYPE II                                           45,557.000        SYS 

  56  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           5,610.000        SYS 

  57  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         17,405.000        SYS 

  58  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,130.000        SYS 

  59  211-02050           B BORROW                                                              29,729.000        CYS 

  60  211-02050           B BORROW                                                                 447.000        CYS 

  61  211-06467           AGGREGATE FOR END BENT BACKFILL                                          166.000        CYS 

  62  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              659.000        CYS 

  63  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,893.000        CYS 

  64  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            9,137.000        CYS 

  65  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,521.000        TON 

  66  302-07455           DENSE GRADED SUBBASE                                                     373.200        CYS 

  67  303-07662           STONE                                                                    147.000        TON 

  68  303-07662           STONE                                                                    232.000        TON 

  69  303-07662           STONE                                                                  2,833.000        TON 

  70  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      200.000        TON 

  71  306-08039           MILLING, ASPHALT REMOVAL                                                 985.000        SYS 

  72  306-10163           MILLING ASPHALT, 2 1/2 IN                                             56,057.000        SYS 

  73  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  74  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,893.000        TON 

  75  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,446.000        TON 

  76  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               15,120.000        TON 

  77  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                       10,520.000        TON 

  78  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,230.000        TON 

  79  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        4,697.000        TON 

  80  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                         10,758.000        TON 

  81  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          7,734.000        TON 

  82  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                                6,829.000        TON 

  83  503-03489           RETROFITTED TIE BARS                                                     243.000        EACH 

  84  506-06333           PCCP PATCHING, FULL DEPTH                                              1,130.000        SYS 

  85  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            16.000        EACH 

  86  601-02241           GUARDRAIL, REMOVE                                                      6,419.000        LFT 

  87  601-06238           IMPACT ATTENUATOR, R1, W1, TL-3                                            3.000        EACH 

  88  601-06242           IMPACT ATTENUATOR, R2, W1, TL-2                                            3.000        EACH 

  89  601-06246           IMPACT ATTENUATOR, R2, W1, TL-3                                            8.000        EACH 

  90  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 

  91  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   7.000        EACH 

  92  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 

  93  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 

  94  601-11530           IMPACT ATTTENUATOR SPARE PARTS PACKAGE,                                    4.000        EACH 

  95  601-11531           IMPACT ATTENUATOR SPARE PARTS PACKAGE,                                     4.000        EACH 

  96  601-11532           IMPACT ATTENUATOR SPARE PARTS PACKAGE,                                     4.000        EACH 

  97  601-11533           IMPACT ATTENUATOR SPARE PARTS PACKAGE,                                     4.000        EACH 

  98  601-11534           IMPACT ATTENUATOR SPARE PARTS PACKAGE,                                     4.000        EACH 
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  99  601-11535           IMPACT ATTENUATOR SPARE PARTS PACKAGE,                                     4.000        EACH 

 100  601-94689           GUARDRAIL END TREATMENT, OS                                               38.000        EACH 

 101  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   7,913.000        LFT 

 102  602-01064           CONCRETE BARRIER                                                       8,723.000        LFT 

 103  602-06729           BARRIER DELINEATOR                                                        65.000        EACH 

 104  603-06045           FENCE, CHAIN LINK, 48 IN                                               8,337.000        LFT 

 105  603-97283           FENCE GATE, CHAIN LINK, 48 IN X 24 FT                                      1.000        EACH 

 106  603-97461           TEMPORARY FENCE                                                       16,171.000        LFT 

 107  605-02493           CURB ISLAND, CONCRETE                                                     19.000        SYS 

 108  605-05523           CURB, HMA                                                                 80.000        LFT 

 109  605-06095           CURB, INTEGRAL, B, CONCRETE                                                2.000        LFT 

 110  605-06120           CURB, CONCRETE                                                           109.000        LFT 

 111  605-06255           CENTER CURB, D, CONCRETE                                                  28.000        SYS 

 112  605-94811           CURB TURNOUT                                                               4.000        EACH 

 113  607-06385           PAVED SIDE DITCH, L                                                      361.000        LFT 

 114  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,151.000        SYS 

 115  610-07487           HMA FOR APPROACHES, TYPE B                                               271.000        TON 

 116  610-09108           PCCP FOR APPROACHES, 9 IN                                                304.000        SYS 

 117  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 

 118  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

 119  615-06490           RIGHT OF WAY MARKER                                                       72.000        EACH 

 120  615-06510           MONUMENT, C                                                               34.000        EACH 

 121  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 

 122  615-06530           BENCH MARK POST                                                           14.000        EACH 

 123  616-01763           RIPRAP, RELAID                                                           212.000        SYS 

 124  616-02320           GEOTEXTILES                                                           32,182.000        SYS 

 125  616-05688           RIPRAP, CLASS 1                                                        3,680.000        TON 

 126  616-05689           RIPRAP, CLASS 2                                                          671.000        TON 

 127  616-06405           RIPRAP, REVETMENT                                                      8,534.000        TON 

 128  616-06451           RIPRAP, UNIFORM                                                           15.000        TON 

 129  616-11349           ROOTWAD REVETMENT                                                      1,350.000        LFT 

 130  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                344.000        SYS 

 131  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

 132  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   14,516.000        SYS 

 133  621-02770           EROSION CONTROL BLANKET                                               46,257.000        SYS 

 134  621-04258           SEED MIXTURE                                                              35.000        LBS 

 135  621-04258           SEED MIXTURE                                                             171.000        LBS 

 136  621-04258           SEED MIXTURE                                                              97.000        LBS 

 137  621-06545           FERTILIZER                                                                28.000        TON 

 138  621-06554           SEED MIXTURE, U                                                        1,941.000        LBS 

 139  621-06557           SEED MIXTURE, T                                                        3,664.000        LBS 

 140  621-06565           MULCHING MATERIAL                                                        153.000        TON 

 141  621-06567           WATER                                                                    126.000        kGAL 

 142  621-06570           TOPSOIL                                                               27,890.000        CYS 

 143  621-06574           SODDING                                                               20,895.000        SYS 

 144  621-06575           SODDING, NURSERY                                                      15,171.000        SYS 

 145  621-07642           SOIL PREPARATION                                                      15,908.000        CYS 

 146  621-08161           PERMANENT TURF REINFORCEMENT MAT                                      28,353.000        SYS 

 147  622-10003           LIVE PLANT STAKING                                                    15,100.000        EACH 
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 148  622-91786           SEEDLING                                                               2,062.000        EACH 

 149  622-91786           SEEDLING                                                               2,062.000        EACH 

 150  622-91786           SEEDLING                                                              15,289.000        EACH 

 151  622-98200           SIGN, DO NOT DISTURB                                                     135.000        EACH 

 152  622-98200           SIGN, DO NOT DISTURB                                                      32.000        EACH 

 153  628-09403           FIELD OFFICE, C                                                           36.000        MOS 

 154  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                 144.000        MOS 

 155  628-11729           CELLULAR TELEPHONE TYPE A                                                  6.000        EACH 

 156  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 157  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 158  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                     216.000        MOS 

 159  701-06011           DYNAMIC PILE LOAD TEST                                                    13.000        EACH 

 160  701-08122           PILE, STEEL PIPE, 0.375", 14"                                          8,030.000        LFT 

 161  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           984.000        LFT 

 162  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                              13.000        EACH 

 163  701-09679           CONICAL PILE TIP, 14 IN                                                  146.000        EACH 

 164  701-09739           PILE SHOE, HP 12 X 53                                                     16.000        EACH 

 165  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,064.000        LFT 

 166  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

 167  702-51005           CONCRETE, A, SUBSTRUCTURE                                                816.200        CYS 

 168  702-51015           CONCRETE, B, FOOTINGS                                                    115.600        CYS 

 169  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,864.000        LBS 

 170  702-92857           CONCRETE, C, SUBSTRUCTURE                                                213.500        CYS 

 171  703-06028           REINFORCING BARS                                                      79,162.000        LBS 

 172  703-06029           REINFORCING BARS, EPOXY COATED                                       566,549.000        LBS 

 173  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,294.200        CYS 

 174  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   730.000        SYS 

 175  706-09960           RAILING, CONCRETE, FC                                                    660.000        LFT 

 176  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   10.000        EACH 

 177  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    8.000        EACH 

 178  706-51020           RAILING, CONCRETE, C                                                     216.900        CYS 

 179  707-09183           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 66 IN X 60 IN                   465.200        LFT 

 180  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                   882.000        LFT 

 181  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 182  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 183  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 184  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 185  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 186  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 187  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 188  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 

 189  714-11094           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             345.000        LFT 

 190  714-11174           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              74.000        LFT 

 191  714-11177           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              82.000        LFT 

 192  714-11414           STRUCTURE, COATED REINFORCED CONCRETE,                                    63.000        LFT 

 193  715-01336           GATE VALVE, 12 IN                                                         14.000        EACH 

 194  715-01902           WATER SERVICE LINE 2 IN                                                   48.000        LFT 

 195  715-02388           WATER MAIN                                                                 4.000        EACH 

 196  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       1.000        EACH 
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 197  715-02630           SAFETY METAL END SECTION 6:1 DIA 24"                                       1.000        EACH 

 198  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       4.000        EACH 

 199  715-04965           WATER SERVICE LINE                                                        39.000        LFT 

 200  715-04985           VAULT                                                                      1.000        EACH 

 201  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              246.000        LFT 

 202  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                              304.000        LFT 

 203  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            75,473.000        LFT 

 204  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               300.000        LFT 

 205  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              300.000        LFT 

 206  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              300.000        LFT 

 207  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              337.000        LFT 

 208  715-05133           PIPE, TYPE 1 CIRCULAR 60 IN                                               93.000        LFT 

 209  715-05136           PIPE, TYPE 1 CIRCULAR 72 IN                                              178.000        LFT 

 210  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,337.000        LFT 

 211  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                            2,852.000        LFT 

 212  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                            1,137.000        LFT 

 213  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              964.000        LFT 

 214  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               79.000        LFT 

 215  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              200.000        LFT 

 216  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               42.000        LFT 

 217  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                               300.000        LFT 

 218  715-05407           PIPE, END BENT DRAIN, 6 IN                                               204.000        LFT 

 219  715-05408           PIPE SANITARY SEWER 8 IN                                                 363.000        LFT 

 220  715-05408           PIPE SANITARY SEWER 8 IN                                                  99.000        LFT 

 221  715-05408           PIPE SANITARY SEWER 8 IN                                                 336.000        LFT 

 222  715-05408           PIPE SANITARY SEWER 8 IN                                                 277.000        LFT 

 223  715-05408           PIPE SANITARY SEWER 8 IN                                                  81.000        LFT 

 224  715-05408           PIPE SANITARY SEWER 8 IN                                                 389.000        LFT 

 225  715-05408           PIPE SANITARY SEWER 8 IN                                                 116.000        LFT 

 226  715-05408           PIPE SANITARY SEWER 8 IN                                                  50.000        LFT 

 227  715-05408           PIPE SANITARY SEWER 8 IN                                                 316.000        LFT 

 228  715-05408           PIPE SANITARY SEWER 8 IN                                                 404.000        LFT 

 229  715-05408           PIPE SANITARY SEWER 8 IN                                                 308.000        LFT 

 230  715-05409           PIPE SANITARY SEWER 10 IN                                                 23.000        LFT 

 231  715-05409           PIPE SANITARY SEWER 10 IN                                                 13.000        LFT 

 232  715-05409           PIPE SANITARY SEWER 10 IN                                                194.000        LFT 

 233  715-05409           PIPE SANITARY SEWER 10 IN                                                 37.000        LFT 

 234  715-05409           PIPE SANITARY SEWER 10 IN                                                624.000        LFT 

 235  715-05409           PIPE SANITARY SEWER 10 IN                                                129.000        LFT 

 236  715-05409           PIPE SANITARY SEWER 10 IN                                                275.000        LFT 

 237  715-05409           PIPE SANITARY SEWER 10 IN                                                 30.000        LFT 

 238  715-05413           PIPE SANITARY SEWER 18 IN                                                494.000        LFT 

 239  715-05413           PIPE SANITARY SEWER 18 IN                                                 20.000        LFT 

 240  715-05413           PIPE SANITARY SEWER 18 IN                                                 74.000        LFT 

 241  715-05413           PIPE SANITARY SEWER 18 IN                                                204.000        LFT 

 242  715-05413           PIPE SANITARY SEWER 18 IN                                                709.000        LFT 

 243  715-05413           PIPE SANITARY SEWER 18 IN                                                267.000        LFT 

 244  715-05413           PIPE SANITARY SEWER 18 IN                                                274.000        LFT 

 245  715-05413           PIPE SANITARY SEWER 18 IN                                                535.000        LFT 
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 246  715-05417           PIPE SANITARY SEWER 30 IN                                                 72.000        LFT 

 247  715-05417           PIPE SANITARY SEWER 30 IN                                                301.000        LFT 

 248  715-05417           PIPE SANITARY SEWER 30 IN                                                214.000        LFT 

 249  715-05596           PIPE EXTENSION, CIRCULAR 18 IN                                            16.000        LFT 

 250  715-05597           PIPE EXTENSION, CIRCULAR 24 IN                                            53.000        LFT 

 251  715-05756           PIPE EXTENSION, CIRCULAR 12 IN                                           142.000        LFT 

 252  715-05841           CONCRETE ANCHOR 60 IN                                                      2.000        EACH 

 253  715-05842           CONCRETE ANCHOR 42 IN                                                      1.000        EACH 

 254  715-05890           PIPE EXTENSION, CIRCULAR 42 IN                                            87.000        LFT 

 255  715-06173           SAFETY METAL END SECTION 6:1 DIA 60"                                       2.000        EACH 

 256  715-06338           PIPE EXTENSION, CIRCULAR, 66"                                            106.000        LFT 

 257  715-06357           CONCRETE ANCHOR, 72 IN                                                     2.000        EACH 

 258  715-06691           CONCRETE ANCHOR, 96 IN                                                     1.000        EACH 

 259  715-07626           CONCRETE ANCHOR 66 IN                                                      2.000        EACH 

 260  715-07806           PIPE STEEL CASING                                                        608.000        LFT 

 261  715-07806           PIPE STEEL CASING                                                        146.000        LFT 

 262  715-08181           PIPE END SECTION, MIN AREA 4.1 SFT                                         2.000        EACH 

 263  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                    32.000        TON 

 264  715-09064           VIDEO INSPECTION FOR PIPE                                             19,774.000        LFT 

 265  715-09252           PIPE, SANITARY SEWER, 20 IN                                               30.000        LFT 

 266  715-09252           PIPE, SANITARY SEWER, 20 IN                                               20.000        LFT 

 267  715-09920           PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT                                    40.000        LFT 

 268  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 269  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 270  715-10253           PIPE, TYPE 1, DEFORMED, MIN. AREA 40.1 SFT                               164.000        LFT 

 271  715-11529           PIPE END SECTION, MIN AREA 6.3 SFT                                         2.000        EACH 

 272  715-11774           PIPE, TYPE 1 DEFORMED MIN AREA 6.3 SFT                                    59.000        LFT 

 273  715-11775           PIPE EXTENSION, CIRCULAR, 96", HDPE                                       73.000        LFT 

 274  715-11822           TEST, WATER QUALITY                                                   LUMP              LUMP 

 275  715-46000           PIPE END SECTION, DIA 12"                                                  7.000        EACH 

 276  715-46005           PIPE END SECTION, DIA 15"                                                 26.000        EACH 

 277  715-46010           PIPE END SECTION, DIA 18"                                                 13.000        EACH 

 278  715-46020           PIPE END SECTION, DIA 24"                                                  4.000        EACH 

 279  715-46040           PIPE END SECTION, DIA 36 IN                                                9.000        EACH 

 280  715-90714           PIPE, PVC, 12 IN                                                         195.000        LFT 

 281  715-90714           PIPE, PVC, 12 IN                                                       4,942.000        LFT 

 282  715-91739           WATER SERVICE LINE, 0.75 IN                                               14.000        LFT 

 283  715-91742           WATER METER, RELOCATE                                                      2.000        EACH 

 284  715-92037           PIPE, PVC, 4 IN                                                           20.000        LFT 

 285  715-92037           PIPE, PVC, 4 IN                                                          102.000        LFT 

 286  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                       685.000        EACH 

 287  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                        4,828.000        LFT 

 288  715-96670           WATER MAIN, DUCTILE IRON, 12 IN                                          102.000        LFT 

 289  716-01382           AIR RELEASE VALVE                                                          6.000        EACH 

 290  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                     254.000        LFT 

 291  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN                                   1,295.000        LFT 

 292  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN                                     192.000        LFT 

 293  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN                                   2,733.000        LFT 

 294  716-07634           PIPE INSTALLATION, TRENCHLESS, 30 IN                                     170.000        LFT 
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 295  716-09822           PIPE INSTALLATION, TRENCHLESS, 66 IN                                     192.000        LFT 

 296  718-06528           OUTLET PROTECTOR, 1                                                      149.000        EACH 

 297  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

 298  718-52610           AGGREGATE FOR UNDERDRAINS                                                 66.000        CYS 

 299  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               665.000        SYS 

 300  719-05438           PIPE, DRAIN TILE TERMINAL SECTION, 4 IN                                  100.000        LFT 

 301  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                  100.000        LFT 

 302  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                  110.000        LFT 

 303  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                 100.000        LFT 

 304  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                 100.000        LFT 

 305  720-01092           MANHOLE, J15, MODIFIED                                                     1.000        EACH 

 306  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 307  720-45040           INLET, G7                                                                  5.000        EACH 

 308  720-45041           INLET, H5                                                                 29.000        EACH 

 309  720-45075           INLET, R13                                                                 2.000        EACH 

 310  720-45080           INLET, S14                                                                 1.000        EACH 

 311  720-45085           INLET, T14                                                                 1.000        EACH 

 312  720-45270           PIPE CATCH BASIN, 18 IN                                                    3.000        EACH 

 313  720-45275           PIPE CATCH BASIN, 24 IN                                                    1.000        EACH 

 314  720-45410           MANHOLE, C4                                                               20.000        EACH 

 315  720-45415           MANHOLE, D4                                                                2.000        EACH 

 316  720-45415           MANHOLE, D4                                                                1.000        EACH 

 317  720-45415           MANHOLE, D4                                                                1.000        EACH 

 318  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 

 319  720-45510           MANHOLE, C4, MODIFIED                                                      3.000        EACH 

 320  720-45510           MANHOLE, C4, MODIFIED                                                      7.000        EACH 

 321  720-45510           MANHOLE, C4, MODIFIED                                                      2.000        EACH 

 322  720-45510           MANHOLE, C4, MODIFIED                                                      4.000        EACH 

 323  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 

 324  720-45510           MANHOLE, C4, MODIFIED                                                      3.000        EACH 

 325  720-45510           MANHOLE, C4, MODIFIED                                                      7.000        EACH 

 326  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 

 327  720-45510           MANHOLE, C4, MODIFIED                                                      3.000        EACH 

 328  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          6.000        LFT 

 329  720-95422           MANHOLE, J4                                                                1.000        EACH 

 330  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 

 331  720-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 

 332  720-98174           INLET, B15                                                                22.000        EACH 

 333  720-98555           INLET, C15                                                                 5.000        EACH 

 334  720-98625           MANHOLE, C4, DROP                                                          4.000        EACH 

 335  720-98625           MANHOLE, C4, DROP                                                          3.000        EACH 

 336  723-11541           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     210.000        LFT 

 337  725-11036           LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT                            209.000        LFT 

 338  731-93945           FACE PANELS, CONCRETE                                                 13,318.000        SFT 

 339  731-93946           WALL ERECTION                                                         13,318.000        SFT 

 340  731-93947           LEVELING PAD, CONCRETE                                                   626.000        LFT 

 341  734-10240           CUT-WALL, NO.                                                            892.000        SFT 

 342  734-10240           CUT-WALL, NO.                                                            770.000        SFT 

 343  735-10241           TEMPORARY WIRE FACING                                                  3,408.000        SFT 
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 344  735-10242           TEMPORARY WALL ERECTION                                                3,408.000        SFT 

 345  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

 346  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

 347  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

 348  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              10.000        EACH 

 349  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

 350  801-06645           CONSTRUCTION SIGN, B                                                      25.000        EACH 

 351  801-06710           FLASHING ARROW SIGN                                                    3,600.000        DAY 

 352  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 353  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

 354  801-07118           BARRICADE, III-A                                                       1,092.000        LFT 

 355  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     13,094.000        LFT 

 356  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              503.000        LFT 

 357  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             4.000        EACH 

 358  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

 359  801-52817           TEMPORARY CROSSOVER, B                                                     4.000        EACH 

 360  802-02475           SIGN, PANEL, RELOCATE                                                      4.000        EACH 

 361  802-03866           MILE MARKER                                                               18.000        EACH 

 362  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        801.000        LFT 

 363  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        614.000        LFT 

 364  802-07057           SIGN, PANEL, WITH LEGEND                                               5,545.000        SFT 

 365  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        122.000        EACH 

 366  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             38.000        EACH 

 367  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                             10.000        EACH 

 368  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                             8.000        EACH 

 369  802-09221           OVERHEAD SIGN STRUCTURE,BOX TRUSS TYPE A                                   5.000        EACH 

 370  802-09535           BOX TRUSS SIGN STRUCTURE FOUNDATION, 33 IN.                                3.000        EACH 

 371  802-09537           BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN.                                7.000        EACH 

 372  802-09577           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E                                1.000        EACH 

 373  802-09578           OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F                                4.000        EACH 

 374  802-09579           CANTILEVER SIGN SUPPORT  FOUNDATION,                                       1.000        EACH 

 375  802-09581           CANTILEVER SIGN SUPPORT FOUNDATION,                                        4.000        EACH 

 376  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          349.533        SFT 

 377  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      1,232.750        SFT 

 378  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               78.000        SFT 

 379  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                    23.000        EACH 

 380  802-76095           STRUCTURAL STEEL, BREAKAWAY                                           10,933.100        LBS 

 381  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

 382  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                    10.000        EACH 

 383  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  25.000        EACH 

 384  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 385  805-02658           CABLE, COAXIAL                                                           215.000        LFT 

 386  805-03174           SYSTEM MASTER AND RELATED EQUIPMENT                                   LUMP              LUMP 

 387  805-04602           CONTROLLER, REWIRE                                                         3.000        EACH 

 388  805-06483           CONTROLLER                                                                 3.000        EACH 

 389  805-06595           CONDUIT, PVC, 2 IN                                                       766.000        LFT 

 390  805-06595           CONDUIT, PVC, 2 IN                                                     2,134.000        LFT 

 391  805-06595           CONDUIT, PVC, 2 IN                                                        28.000        LFT 

 392  805-06595           CONDUIT, PVC, 2 IN                                                     2,128.000        LFT 
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 393  805-06600           CONDUIT, PVC, 3 IN.                                                        6.000        LFT 

 394  805-08487           BACKPLATE, SIGNAL                                                         27.000        EACH 

 395  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

 396  805-09089           RADIO, YAGI ANTENNA                                                        3.000        EACH 

 397  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       3.000        EACH 

 398  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     21.000        EACH 

 399  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        6.000        EACH 

 400  805-78415           SPAN, CATENARY, AND TETHER                                                10.000        EACH 

 401  805-78420           DISCONNECT HANGER                                                          9.000        EACH 

 402  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

 403  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    203.000        LFT 

 404  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             7,460.000        LFT 

 405  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    543.000        LFT 

 406  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  3,388.000        LFT 

 407  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                         11,057.000        LFT 

 408  805-78785           SIGNAL DETECTOR HOUSING                                                   25.000        EACH 

 409  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   2,457.000        LFT 

 410  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 411  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                          10.000        EACH 

 412  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  17.000        EACH 

 413  807-01603           SERVICE POINT, TYPE II                                                     2.000        EACH 

 414  807-02194           SERVICE POINT, II, MODIFIED                                                2.000        EACH 

 415  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                46.000        EACH 

 416  807-03609           LIGHT POLE, HIGH MAST, 80 FT, E.M.H.                                       2.000        EACH 

 417  807-03802           LIGHT STANDARDS                                                            1.000        EACH 

 418  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                       2,074.000        LFT 

 419  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                   38,476.000        LFT 

 420  807-07703           HIGH MAST TOWER                                                            3.000        EACH 

 421  807-07703           HIGH MAST TOWER                                                            1.000        EACH 

 422  807-09141           LIGHT POLE, HIGH MAST, 85 FT E.M.H.                                        1.000        EACH 

 423  807-11476           LIGHT POLE, ROADWAY, 38 FT. E.M.H., 8 FT. MAST                             1.000        EACH 

 424  807-11489           LIGHT POLE, ROADWAY, 38 FT. E.M.H., 6 FT. MAST                             1.000        EACH 

 425  807-78590           HANDHOLE                                                                   2.000        EACH 

 426  807-82160           LIGHT POLE, HIGH MAST, 95 FT E.M.H.                                        2.000        EACH 

 427  807-84762           LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE               1.000        EACH 

 428  807-84814           LIGHT POLE, 42 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE              35.000        EACH 

 429  807-84866           LIGHT POLE, 44 FT E.M.H., 15.0 FT MAST ARM, TRANSFORMER BASE               7.000        EACH 

 430  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        46.000        EACH 

 431  807-86665           LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT                     48.000        EACH 

 432  807-86830           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 48"DIA X 240"               9.000        EACH 

 433  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  9,224.000        LFT 

 434  807-86910           CONNECTOR KIT, UNFUSED                                                    55.000        EACH 

 435  807-86915           CONNECTOR KIT, FUSED                                                      55.000        EACH 

 436  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           108.000        EACH 

 437  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

 438  807-86930           INSULATION LINK, NON-WATERPROOFED                                        118.000        EACH 

 439  807-86955           CABLE-DUCT MARKER                                                         27.000        EACH 

 440  807-97237           WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                              2,074.000        LFT 

 441  808-06716           LINE, REMOVE                                                          61,760.000        LFT 
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 442  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 443  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,098.000        EACH 

 444  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 

 

  SECTION NO. 0002    NEW ROAD CONSTRUCTION 

 

 445  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 446  203-02055           EMBANKMENT                                                           271,962.000        CYS 

 447  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,666.000        CYS 

 448  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            3,588.000        CYS 

 449  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            3,294.000        CYS 

 450  303-01180           COMPACTED AGGREGATE, NO. 53                                           27,450.000        TON 

 451  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,226.000        TON 

 452  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,669.000        TON 

 453  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      3,991.000        TON 

 454  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                               10,325.000        TON 

 455  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,544.000        TON 

 456  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                6,687.000        TON 

 457  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       17,282.000        TON 

 458  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       10,788.000        TON 

 459  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        9,622.000        TON 

 460  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       11,223.000        TON 

 461  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           25,818.000        TON 

 462  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        8,183.000        TON 

 463  401-10258           JOINT ADHESIVE, SURFACE                                              157,343.000        LFT 

 464  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         157,343.000        LFT 

 465  401-11785           LIQUID ASPHALT SEALANT                                               157,343.000        LFT 

 466  406-05520           ASPHALT FOR TACK COAT                                                    219.000        TON 

 467  415-11527           BASE SEAL                                                                197.000        TON 

 468  503-05240           D-1 CONTRACTION JOINT                                                     72.000        LFT 

 469  605-06140           CURB AND GUTTER, CONCRETE                                              4,784.000        LFT 

 470  606-07484           MILLED HMA CORRUGATIONS                                               90,310.000        LFT 

 471  615-06505           MONUMENT, B                                                               92.000        EACH 

 472  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          4,101.000        LFT 

 473  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,034.000        CYS 

 474  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            75,719.000        SYS 

 475  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 15.000        EACH 

 476  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     376,069.000        LFT 

 477  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          203,299.000        LFT 

 478  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       12.000        EACH 

 479  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                341.000        LFT 

 480  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  742.000        LFT 

 481  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                              10,317.000        LFT 

 482  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              72,604.000        LFT 

 483  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                               11,146.000        LFT 

 484  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,724.000        LFT 

 485  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             2,584.000        LFT 

 486  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                               104.000        LFT 

 487  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                376.000        LFT 
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 488  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              62,423.000        LFT 

 489  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        39.000        LFT 

 490  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,627.000        LFT 

 491  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       420.000        LFT 

 492  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  11.000        EACH 

 493  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 

 

  SECTION NO. 0003    NEW ROAD CONSTRUCTION 

 

 494  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 495  203-02055           EMBANKMENT                                                           263,895.000        CYS 

 496  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            4,648.000        CYS 

 497  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            3,561.000        CYS 

 498  211-09268           STRUCTURAL BACKFILL, TYPE 5                                            3,237.000        CYS 

 499  302-06464           SUBBASE FOR PCCP                                                      28,970.000        CYS 

 500  303-01180           COMPACTED AGGREGATE, NO. 53                                           17,808.000        TON 

 501  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,444.000        TON 

 502  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                9,582.000        TON 

 503  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       17,293.000        TON 

 504  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                        5,666.000        TON 

 505  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                           11,523.000        TON 

 506  401-10258           JOINT ADHESIVE, SURFACE                                               82,160.000        LFT 

 507  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          82,160.000        LFT 

 508  401-11785           LIQUID ASPHALT SEALANT                                                82,160.000        LFT 

 509  406-05520           ASPHALT FOR TACK COAT                                                    117.000        TON 

 510  415-11527           BASE SEAL                                                                 91.000        TON 

 511  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

 512  501-06321           QC/QA-PCCP, 10 IN                                                     57,921.000        SYS 

 513  501-09749           QC/QA PCCP, 9.5"                                                      31,927.000        SYS 

 514  503-05240           D-1 CONTRACTION JOINT                                                 53,058.000        LFT 

 515  605-06090           CURB, INTEGRAL, CONCRETE                                               4,784.000        LFT 

 516  606-07484           MILLED HMA CORRUGATIONS                                               65,350.000        LFT 

 517  606-11064           MILLED PCCP CORRUGATIONS                                               8,321.000        LFT 

 518  615-06505           MONUMENT, B                                                               32.000        EACH 

 519  615-06515           MONUMENT, D                                                               60.000        EACH 

 520  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                          4,101.000        LFT 

 521  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,034.000        CYS 

 522  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            74,489.000        SYS 

 523  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     230,346.000        LFT 

 524  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          349,022.000        LFT 

 525  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       29.000        EACH 

 526  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                1,083.000        LFT 

 527  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  1.000        EACH 

 528  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                               6,575.000        LFT 

 529  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              48,894.000        LFT 

 530  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                6,690.000        LFT 

 531  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             25,412.000        LFT 

 532  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            22,021.000        LFT 

 533  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              4,456.000        LFT 
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  SECTION NO. 0003    NEW ROAD CONSTRUCTION 

 

 534  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             3,742.000        LFT 

 535  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               91.000        LFT 

 536  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                285.000        LFT 

 537  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   354.000        LFT 

 538  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              11.000        EACH 

 539  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              42,985.000        LFT 

 540  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,453.000        LFT 

 541  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        66.000        LFT 

 542  808-75510           TRANSVERSE MARKINGS, PREFORMED PLASTIC,                                  174.000        LFT 

 543  808-91662           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    39.000        LFT 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

 544  621-03787           SEED MIXTURE, D                                                           82.000        LBS 

 545  723-11578           STRUCTURE, REINFORCED CONCRETE,                                          108.000        LFT 

 546  723-11222           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                     189.000        LFT 

 547  723-11577           STRUCTURE, COATED REINFORCED CONCRETE,                                    71.000        LFT 

 

  SECTION NO. 0002    NEW ROAD CONSTRUCTION 

 

 548  602-01064           CONCRETE BARRIER                                                       3,625.000        LFT 

 

  SECTION NO. 0003    NEW ROAD CONSTRUCTION 

 

 549  602-01064           CONCRETE BARRIER                                                       3,625.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-11521           MIXED DESIGN MATERIAL ADJUSTMENT                                           1.000        DOL 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-92222           TESTING FOR CONTAMINATED MATERIALS,                                        2.000        EACH 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                     9,914.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                           29.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                  61,824.000        LFT 

  19  205-09543           NO 2 STONE                                                               800.000        TON 

  20  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                 27,588.000        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         17,674.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              202.400        CYS 

  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              333.700        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,678.000        TON 

  25  306-08043           MILLING, TRANSITION                                                    1,575.000        SYS 

  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,542.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               12,569.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                               32,978.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          32,978.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                32,978.000        LFT 

  32  404-05510           SEAL COAT, 1                                                          23,508.000        SYS 

  33  406-05520           ASPHALT FOR TACK COAT                                                     47.400        TON 

  34  413-11520           FULL DEPTH RECLAMATION                                                94,033.000        SYS 

  35  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              2.000        EACH 

  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  3.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     806.250        LFT 

  39  606-07484           MILLED HMA CORRUGATIONS                                               32,273.000        LFT 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                               428.000        TON 

  41  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           10.000        EACH 

  42  615-06490           RIGHT OF WAY MARKER                                                      197.000        EACH 

  43  615-06505           MONUMENT, B                                                               38.000        EACH 

  44  615-06527           MONUMENT, SECTION CORNER                                                  30.000        EACH 

  45  616-02320           GEOTEXTILES                                                              423.000        SYS 

  46  616-06451           RIPRAP, UNIFORM                                                          208.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                7,198.000        SYS 

  49  621-06545           FERTILIZER                                                                 2.300        TON 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  621-06553           SEED MIXTURE, R                                                          969.000        LBS 

  51  621-06557           SEED MIXTURE, T                                                        1,710.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                         12.000        TON 

  53  621-06574           SODDING                                                                  183.000        SYS 

  54  628-09403           FIELD OFFICE, C                                                           30.000        MOS 

  55  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

  56  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                     120.000        MOS 

  59  714-11094           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              91.000        LFT 

  60  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                               76.000        LFT 

  61  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              268.000        LFT 

  62  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              124.000        LFT 

  63  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              482.000        LFT 

  64  715-09064           VIDEO INSPECTION FOR PIPE                                                950.000        LFT 

  65  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  66  715-46010           PIPE END SECTION, DIA 18"                                                 12.000        EACH 

  67  715-46020           PIPE END SECTION, DIA 24"                                                  8.000        EACH 

  68  720-45035           INLET, F7                                                                  1.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07119           BARRICADE, III-B                                                         336.000        LFT 

  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              65,090.000        LFT 

  77  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      4,247.000        LFT 

  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      43,728.000        LFT 

  79  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        11.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       1,344.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                       5,603.000        SYS 

  15  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  16  202-02272           PAVED SIDE DITCH, REMOVE                                               5,167.000        LFT 

  17  202-02278           CURB, CONCRETE, REMOVE                                                   250.000        LFT 

  18  202-02279           CURB AND GUTTER, REMOVE                                                    7.000        LFT 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  24  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  25  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  26  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              290.000        SYS 

  27  202-62420           BRIDGE RAILING, REMOVE                                                   446.000        LFT 

  28  202-91385           INLET, REMOVE                                                             23.000        EACH 

  29  202-96133           PIPE, REMOVE                                                           1,345.000        LFT 

  30  202-99187           FENCE, FARM FIELD, REMOVE                                              1,600.000        LFT 

  31  203-02000           EXCAVATION, COMMON                                                    23,092.400        CYS 

  32  203-02070           BORROW                                                                15,490.000        CYS 

  33  203-51223           EXCAVATION, WATERWAY                                                     598.200        CYS 

  34  205-03371           SEDIMENT, REMOVE                                                       3,797.000        CYS 

  35  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      4.000        TON 

  36  205-06933           TEMPORARY INLET PROTECTION                                               120.000        EACH 

  37  205-06937           TEMPORARY SILT FENCE                                                  17,090.000        LFT 

  38  206-51220           EXCAVATION, WET                                                          198.400        CYS 

  39  207-08263           SUBGRADE TREATMENT, TYPE IA                                           88,692.000        SYS 

  40  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,886.000        SYS 

  41  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,946.000        SYS 

  42  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,059.000        CYS 

  43  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,873.000        TON 

  44  302-06464           SUBBASE FOR PCCP                                                       1,705.000        CYS 

  45  302-07455           DENSE GRADED SUBBASE                                                     203.000        CYS 

  46  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      250.000        TON 

  47  304-07490           HMA PATCHING, TYPE B                                                   2,090.000        TON 

  48  304-07493           WIDENING WITH HMA, TYPE B                                                874.000        TON 

  49  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           400,446.000        SYS 
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  50  306-11553           MILLING, ASPHALT, 3/4 IN                                              52,020.000        SYS 

  51  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  52  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,823.000        TON 

  53  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                     36,349.000        TON 

  54  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  936.000        TON 

  55  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                8,838.000        TON 

  56  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,351.000        TON 

  57  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            6,014.000        TON 

  58  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                       15,875.000        TON 

  59  401-10258           JOINT ADHESIVE, SURFACE                                              303,467.000        LFT 

  60  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          41,224.000        LFT 

  61  401-11785           LIQUID ASPHALT SEALANT                                               303,467.000        LFT 

  62  406-05520           ASPHALT FOR TACK COAT                                                    218.000        TON 

  63  415-11527           BASE SEAL                                                                 41.331        TON 

  64  502-06329           PCCP, 12 IN                                                            7,026.000        SYS 

  65  503-03489           RETROFITTED TIE BARS                                                     246.000        EACH 

  66  503-05240           D-1 CONTRACTION JOINT                                                  4,208.000        LFT 

  67  503-05310           TERMINAL JOINT                                                           192.000        LFT 

  68  506-06333           PCCP PATCHING, FULL DEPTH                                                266.000        SYS 

  69  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            24.000        EACH 

  70  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  71  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  72  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                             16.000        EACH 

  73  601-02241           GUARDRAIL, REMOVE                                                      8,840.000        LFT 

  74  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               4.000        EACH 

  75  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  76  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  77  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  78  601-94689           GUARDRAIL END TREATMENT, OS                                               24.000        EACH 

  79  601-94690           GUARDRAIL END TREATMENT, MS                                                4.000        EACH 

  80  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                  22,584.000        LFT 

  81  602-06729           BARRIER DELINEATOR                                                        58.000        EACH 

  82  603-06040           FENCE, FARM FIELD, 47 IN                                               1,800.000        LFT 

  83  605-06120           CURB, CONCRETE                                                         1,000.000        LFT 

  84  605-06140           CURB AND GUTTER, CONCRETE                                                929.000        LFT 

  85  605-06145           CURB AND GUTTER, B, CONCRETE                                             729.000        LFT 

  86  605-08636           CURB AND GUTTER, TURNOUT, COMBINED                                        21.000        LFT 

  87  606-07484           MILLED HMA CORRUGATIONS                                              217,180.000        LFT 

  88  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                820.000        SYS 

  89  610-07487           HMA FOR APPROACHES, TYPE B                                             2,089.000        TON 

  90  610-08446           PCCP FOR APPROACHES, 6 IN                                                286.000        SYS 

  91  610-09108           PCCP FOR APPROACHES, 9 IN                                                820.000        SYS 

  92  610-93608           MEDIAN CROSSOVER, REMOVE                                                  10.000        EACH 

  93  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 

  94  615-06500           MONUMENT, A                                                               16.000        EACH 

  95  615-06505           MONUMENT, B                                                                1.000        EACH 

  96  615-06510           MONUMENT, C                                                               68.000        EACH 

  97  615-06515           MONUMENT, D                                                                1.000        EACH 

  98  615-06527           MONUMENT, SECTION CORNER                                                  22.000        EACH 
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  99  616-02320           GEOTEXTILES                                                           10,507.300        SYS 

 100  616-05688           RIPRAP, CLASS 1                                                          446.700        TON 

 101  616-05689           RIPRAP, CLASS 2                                                          867.200        TON 

 102  616-06405           RIPRAP, REVETMENT                                                      2,979.000        TON 

 103  616-06451           RIPRAP, UNIFORM                                                        1,089.800        TON 

 104  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

 105  621-01371           SEED MIXTURE, LEGUME, 2                                                  500.000        LBS 

 106  621-02770           EROSION CONTROL BLANKET                                                1,000.000        SYS 

 107  621-06545           FERTILIZER                                                                18.900        TON 

 108  621-06553           SEED MIXTURE, R                                                        6,388.000        LBS 

 109  621-06557           SEED MIXTURE, T                                                        1,131.000        LBS 

 110  621-06565           MULCHING MATERIAL                                                        113.000        TON 

 111  621-06567           WATER                                                                      1.000        kGAL 

 112  621-06574           SODDING                                                                  322.000        SYS 

 113  621-06575           SODDING, NURSERY                                                         779.000        SYS 

 114  621-09815           ARTICULATED CONCRETE BLOCK                                               741.000        SYS 

 115  628-09403           FIELD OFFICE, C                                                           20.000        MOS 

 116  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

 117  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

 118  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 119  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 120  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       40.000        MOS 

 121  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,192.000        EACH 

 122  703-06029           REINFORCING BARS, EPOXY COATED                                        84,363.000        LBS 

 123  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  270.000        EACH 

 124  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN                                   616.000        SYS 

 125  706-09545           COARSE AGGREGATE, NO 8                                                   151.800        CYS 

 126  706-09959           RAILING, CONCRETE, FT                                                    608.000        LFT 

 127  706-09960           RAILING, CONCRETE, FC                                                    275.000        LFT 

 128  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   16.000        EACH 

 129  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   16.000        EACH 

 130  708-51813           PNEUMATICALLY PLACED MORTAR                                              400.000        SFT 

 131  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 132  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 133  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 134  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 135  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 136  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 137  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 138  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 139  714-11850           STRUCTURE EXTENSION REINFORCED CONCRETE BOX SECTIONS,                     13.000        LFT 

 140  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                    461.000        LFT 

 141  715-01663           PIPE CLEANING, ABOVE 48 IN. DIA.                                         145.000        LFT 

 142  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               30.000        LFT 

 143  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               77.000        LFT 

 144  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            24,959.000        LFT 

 145  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             4,903.000        LFT 

 146  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              368.000        LFT 

 147  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               50.000        LFT 
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 148  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                                8.000        LFT 

 149  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                              277.000        LFT 

 150  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                               30.000        LFT 

 151  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,689.000        LFT 

 152  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              827.000        LFT 

 153  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              941.000        LFT 

 154  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              171.000        LFT 

 155  715-05161           PIPE, TYPE 2 CIRCULAR 48 IN                                               11.000        LFT 

 156  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              549.000        LFT 

 157  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              114.000        LFT 

 158  715-05186           PIPE, TYPE 3 CIRCULAR 48 IN                                               55.000        LFT 

 159  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                            24,959.000        LFT 

 160  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                             1,200.000        LFT 

 161  715-05263           PIPE, TYPE 1 DEFORMED MIN AREA 29 SFT                                     25.000        LFT 

 162  715-05842           CONCRETE ANCHOR 42 IN                                                      1.000        EACH 

 163  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 

 164  715-06939           CONCRETE ANCHOR MIN AREA 29.5 SFT                                          2.000        EACH 

 165  715-07679           CONCRETE ANCHOR 36 IN                                                      2.000        EACH 

 166  715-09762           GRATED BOX END SECTION I, 4:1 MIN AREA 14.14 SFT                           1.000        EACH 

 167  715-09920           PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT                                    41.000        LFT 

 168  715-26764           GRATED BOX END SECTION II, 10:1 DIA 18"                                    1.000        EACH 

 169  715-26814           GRATED BOX END SECTION I, 3:1 MIN AREA 6.64 SFT                            1.000        EACH 

 170  715-46000           PIPE END SECTION, DIA 12"                                                 10.000        EACH 

 171  715-46005           PIPE END SECTION, DIA 15"                                                 20.000        EACH 

 172  715-46010           PIPE END SECTION, DIA 18"                                                  8.000        EACH 

 173  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

 174  715-46025           PIPE END SECTION, DIA 27"                                                  2.000        EACH 

 175  715-46030           PIPE END SECTION, DIA 30"                                                  3.000        EACH 

 176  715-46040           PIPE END SECTION, DIA 36 IN                                                4.000        EACH 

 177  715-90325           PIPE END SECTION, DIA 10"                                                  1.000        EACH 

 178  715-97405           GRATED BOX END SECTION I, 4:1 DIA 18"                                      2.000        EACH 

 179  715-97686           GRATED BOX END SECTION II, 10:1 DIA 15"                                    7.000        EACH 

 180  715-97687           GRATED BOX END SECTION I, 4:1 DIA 24"                                      5.000        EACH 

 181  715-97688           GRATED BOX END SECTION II, 10:1 DIA 24"                                    6.000        EACH 

 182  716-07631           PIPE INSTALLATION, TRENCHLESS, 15 IN                                      71.000        LFT 

 183  718-06526           HMA FOR UNDERDRAINS                                                      336.000        TON 

 184  718-06531           OUTLET PROTECTOR, 3                                                      289.000        EACH 

 185  718-52610           AGGREGATE FOR UNDERDRAINS                                              7,719.000        CYS 

 186  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            19,483.000        SYS 

 187  720-02442           PIPE, PLUG EXISTING                                                        1.000        EACH 

 188  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

 189  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

 190  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 191  720-45030           INLET, E7                                                                 15.000        EACH 

 192  720-45035           INLET, F7                                                                  1.000        EACH 

 193  720-45141           INLET, H5, MODIFIED                                                        7.000        EACH 

 194  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

 195  720-45410           MANHOLE, C4                                                                2.000        EACH 

 196  720-90984           MANHOLE, C2                                                                1.000        EACH 
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 197  720-91352           CATCH BASIN, F7                                                            2.000        EACH 

 198  720-94612           MANHOLE, K4                                                                1.000        EACH 

 199  720-99417           CATCH BASIN, C15                                                           1.000        EACH 

 200  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         400.000        SFT 

 201  722-51842           BRIDGE DECK OVERLAY                                                    1,264.000        SYS 

 202  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           40.000        CYS 

 203  722-51874           OVERLAY DAM                                                              316.000        SFT 

 204  722-60824           SURFACE MILLING                                                        1,344.000        SYS 

 205  725-10027           LINER PIPE, THERMOPLASTIC, CIRCULAR 12.5 - 12.6  SFT                     164.000        LFT 

 206  725-10198           LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT                       141.000        LFT 

 207  725-10222           LINER PIPE, THERMOPLASTIC, CIRCULAR, 5.9-6.0 SFT                         151.000        LFT 

 208  725-11028           LINER PIPE THERMOPLASTIC CIRCULAR 1.2-1.4 SFT                             64.000        LFT 

 209  725-11036           LINER PIPE THERMOPLASTIC CIRCULAR 9.6-9.7 SFT                            182.000        LFT 

 210  725-11275           PIPE LINER, CURED-IN-PLACE, 12 IN                                        340.000        LFT 

 211  725-11554           PIPE LINER CENTRIFUGALLY CAST CONCRETE 31.1 SFT                          182.000        LFT 

 212  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 11.000        EACH 

 213  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 214  801-04092           TEMPORARY PAVEMENT                                                       800.000        SYS 

 215  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 216  801-06201           TEMPORARY PANEL SIGNS                                                    168.000        SFT 

 217  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             80.000        LFT 

 218  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                          210,481.000        LFT 

 219  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              85.000        EACH 

 220  801-06640           CONSTRUCTION SIGN, A                                                     110.000        EACH 

 221  801-06710           FLASHING ARROW SIGN                                                      330.000        DAY 

 222  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 223  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        6.000        EACH 

 224  801-07118           BARRICADE, III-A                                                         216.000        LFT 

 225  801-07119           BARRICADE, III-B                                                         621.000        LFT 

 226  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      3,500.000        LFT 

 227  802-04893           REFERENCE POST                                                            65.000        EACH 

 228  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                      3,130.100        LFT 

 229  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                      3,794.800        LFT 

 230  802-05706           SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE                      398.300        LFT 

 231  802-07057           SIGN, PANEL, WITH LEGEND                                               2,101.700        SFT 

 232  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        391.000        EACH 

 233  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               4.000        EACH 

 234  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             30.000        EACH 

 235  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                4.000        EACH 

 236  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          684.500        SFT 

 237  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                      4,173.300        SFT 

 238  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              455.500        SFT 

 239  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     6.000        EACH 

 240  802-74050           SIGN, OVERHEAD, REMOVE                                                     6.000        EACH 

 241  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            7,353.000        LBS 

 242  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 

 243  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 244  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     9.000        EACH 

 245  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  30.000        EACH 
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 246  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                           25.000        EACH 

 247  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       6,865.000        LFT 

 248  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 249  805-06483           CONTROLLER                                                                 2.000        EACH 

 250  805-06483           CONTROLLER                                                                 1.000        EACH 

 251  805-08464           RADIO, INTERCONNECT                                                        7.000        EACH 

 252  805-08493           RADIO, INTERCONNECTION SYSTEM TESTING                                 LUMP              LUMP 

 253  805-09089           RADIO, YAGI ANTENNA                                                        8.000        EACH 

 254  805-10234           CONTROLLER AND CABINET, R                                                  1.000        EACH 

 255  805-11569           RADIO SPLITTER                                                             1.000        EACH 

 256  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 

 257  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     33.000        EACH 

 258  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

 259  805-78415           SPAN, CATENARY, AND TETHER                                                11.000        EACH 

 260  805-78420           DISCONNECT HANGER                                                         12.000        EACH 

 261  805-78445           SIGNAL SERVICE                                                             3.000        EACH 

 262  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    150.000        LFT 

 263  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            23,902.000        LFT 

 264  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,325.000        LFT 

 265  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  3,560.000        LFT 

 266  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                         32,545.000        LFT 

 267  805-78785           SIGNAL DETECTOR HOUSING                                                   47.000        EACH 

 268  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   7,844.000        LFT 

 269  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 270  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT                                           9.000        EACH 

 271  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  82.000        EACH 

 272  805-95466           FLASHING BEACON WITH SIGNAL AHEAD SIGN, 6 IN. I BEAM AND                   4.000        EACH 

 273  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN                   172.000        LFT 

 274  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              27,182.000        LFT 

 275  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             152,558.000        LFT 

 276  808-06716           LINE, REMOVE                                                         210,477.000        LFT 

 277  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 278  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN                            5,058.000        LFT 

 279  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN                           4,096.000        LFT 

 280  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN                             356.000        LFT 

 281  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              95,726.000        LFT 

 282  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       296.000        LFT 

 283  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                     1,021.000        LFT 

 284  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                 191.000        EACH 

 285  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,051.000        EACH 

 286  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   244.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01261           TESTING FOR ASBESTOS                                                       3.000        EACH 

  12  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                    20,370.000        CYS 

  14  203-02010           EXCAVATION, ROCK                                                       1,415.000        CYS 

  15  203-02070           BORROW                                                                17,380.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    287.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                           21.000        TON 

  19  205-06936           TEMPORARY SEDIMENT TRAP                                                  464.000        TON 

  20  205-06937           TEMPORARY SILT FENCE                                                   6,926.000        LFT 

  21  205-06938           TEMPORARY SLOPE DRAIN                                                    150.000        LFT 

  22  205-11591           TEMPORARY SEED MIXTURE                                                 1,250.000        LBS 

  23  205-11626           PUMP AROUND                                                                2.000        EACH 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,372.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                           31,843.000        SYS 

  26  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            6,217.000        CYS 

  27  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               53.000        CYS 

  28  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,737.000        TON 

  29  303-07449           COMPACTED AGGREGATE, NO. 73                                              151.000        TON 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,832.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,689.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,781.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            2,273.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                               18,035.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          18,035.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 

  37  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              2.000        EACH 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     682.000        LFT 

  41  605-06120           CURB, CONCRETE                                                         5,233.000        LFT 

  42  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                         232.000        LFT 

  43  607-06175           GUTTER, CONCRETE, A                                                        8.000        LFT 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                               865.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN                                                179.000        SYS 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 

  47  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   8.000        EACH 

  48  615-06490           RIGHT OF WAY MARKER                                                       69.000        EACH 

  49  615-06505           MONUMENT, B                                                               13.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 22 

 

          CALL ORDER   : 171                                              CONTRACT ID  : R -31758-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  615-06510           MONUMENT, C                                                                1.000        EACH 

  51  616-02320           GEOTEXTILES                                                            1,527.000        SYS 

  52  616-05689           RIPRAP, CLASS 2                                                          184.000        TON 

  53  616-06405           RIPRAP, REVETMENT                                                         11.000        TON 

  54  616-06451           RIPRAP, UNIFORM                                                        1,333.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  56  621-03787           SEED MIXTURE, D                                                           12.000        LBS 

  57  621-06545           FERTILIZER                                                                 3.000        TON 

  58  621-06553           SEED MIXTURE, R                                                        1,417.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                         17.000        TON 

  60  621-06574           SODDING                                                                  800.000        SYS 

  61  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                      230.000        EACH 

  62  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          57.000        EACH 

  63  622-05654           PLANT, PERENNIAL                                                       8,598.000        EACH 

  64  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  65  714-11173           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              63.000        LFT 

  66  714-11198           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              72.000        LFT 

  67  715-04555           PIPE END SECTION, MIN AREA 5.1 SFT                                         2.000        EACH 

  68  715-04837           PLUG                                                                       1.000        EACH 

  69  715-04855           PIPE END SECTION DIA 42"                                                   2.000        EACH 

  70  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            11,034.000        LFT 

  71  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               10.000        LFT 

  72  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            542.000        LFT 

  73  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               70.000        LFT 

  74  715-05127           PIPE, TYPE 1 CIRCULAR 42 IN                                              155.000        LFT 

  75  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              789.000        LFT 

  76  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              111.000        LFT 

  77  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              306.000        LFT 

  78  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              856.000        LFT 

  79  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                              200.000        LFT 

  80  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              369.000        LFT 

  81  715-07578           PIPE END SECTION, MIN AREA 12.9 SFT                                        2.000        EACH 

  82  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  83  715-08447           PIPE, TYPE 1, DEFORMED, MIN AREA 5.1 SFT                                  60.000        LFT 

  84  715-09064           VIDEO INSPECTION FOR PIPE                                              2,062.000        LFT 

  85  715-09883           VALVE WITH BOX                                                             1.000        EACH 

  86  715-11528           PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT.                               42.000        LFT 

  87  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  88  715-46005           PIPE END SECTION, DIA 15"                                                 14.000        EACH 

  89  715-46020           PIPE END SECTION, DIA 24"                                                  7.000        EACH 

  90  715-91742           WATER METER, RELOCATE                                                     11.000        EACH 

  91  715-93912           WATER MAIN, 6 IN                                                       1,850.000        LFT 

  92  718-06531           OUTLET PROTECTOR, 3                                                       23.000        EACH 

  93  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      11,034.000        LFT 

  94  718-52610           AGGREGATE FOR UNDERDRAINS                                                971.000        CYS 

  95  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,489.000        SYS 

  96  720-45030           INLET, E7                                                                  5.000        EACH 

  97  720-45035           INLET, F7                                                                  3.000        EACH 

  98  720-45410           MANHOLE, C4                                                                2.000        EACH 
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  99  720-98174           INLET, B15                                                                 2.000        EACH 

 100  720-98555           INLET, C15                                                                 3.000        EACH 

 101  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 102  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

 103  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

 104  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

 105  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

 106  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 107  801-07118           BARRICADE, III-A                                                         144.000        LFT 

 108  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 109  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       96.000        LFT 

 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           65.000        SFT 

 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,290.000        LFT 

 112  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              12,111.000        LFT 

 113  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       104.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  12  202-02279           CURB AND GUTTER, REMOVE                                                2,761.000        LFT 

  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO                               LUMP              LUMP 

  14  202-91385           INLET, REMOVE                                                             20.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            4.000        EACH 

  16  202-96133           PIPE, REMOVE                                                           1,370.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                    12,125.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          14.800        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     37.000        TON 

  20  205-06933           TEMPORARY INLET PROTECTION                                                39.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                   4,436.000        LFT 

  22  205-09543           NO 2 STONE                                                               100.000        TON 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   219.000        LBS 

  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            649.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                           21,251.000        SYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,605.000        CYS 

  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         160.000        CYS 

  28  302-06464           SUBBASE FOR PCCP                                                         101.000        CYS 

  29  303-07449           COMPACTED AGGREGATE, NO. 73                                               26.000        TON 

  30  306-08043           MILLING, TRANSITION                                                    1,912.000        SYS 

  31  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                2,428.000        TON 

  32  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                        5,543.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                7,205.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,205.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 7,314.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                     13.900        TON 

  37  410-11777           QC/QA-HMA 4, 76, SURFACE, 12.5 mm - SMA                                2,153.000        TON 

  38  502-11564           PCCP, 7 IN                                                               604.000        SYS 

  39  604-06070           SIDEWALK, CONCRETE                                                     2,572.000        SYS 

  40  605-06090           CURB, INTEGRAL, CONCRETE                                                 415.000        LFT 

  41  605-06120           CURB, CONCRETE                                                         2,800.000        LFT 

  42  605-06140           CURB AND GUTTER, CONCRETE                                              3,614.000        LFT 

  43  605-97937           CURB AND GUTTER, ROLL CURB                                               503.000        LFT 

  44  610-08446           PCCP FOR APPROACHES, 6 IN                                                337.000        SYS 

  45  610-09108           PCCP FOR APPROACHES, 9 IN                                                313.000        SYS 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 

  47  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 

  48  615-06505           MONUMENT, B                                                               10.000        EACH 

  49  615-06510           MONUMENT, C                                                                6.000        EACH 
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  50  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  51  616-02320           GEOTEXTILES                                                               38.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  54  621-02770           EROSION CONTROL BLANKET                                                1,937.000        SYS 

  55  621-06545           FERTILIZER                                                                 1.200        TON 

  56  621-06553           SEED MIXTURE, R                                                          497.000        LBS 

  57  621-06565           MULCHING MATERIAL                                                          8.800        TON 

  58  621-06567           WATER                                                                      6.000        kGAL 

  59  621-06574           SODDING                                                                1,481.000        SYS 

  60  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             1.000        EACH 

  63  710-09158           PATCHING CONCRETE STRUCTURES                                               4.000        SFT 

  64  715-03795           PIPE DUCTILE IRON 6"                                                     105.000        LFT 

  65  715-05024           PIPE, TYPE 2 CIRCULAR 36 IN                                               49.000        LFT 

  66  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,903.000        LFT 

  67  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            1,229.000        LFT 

  68  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              714.000        LFT 

  69  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              360.000        LFT 

  70  715-05156           PIPE, TYPE 2 CIRCULAR 30 IN                                              983.000        LFT 

  71  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    14.000        TON 

  72  715-08591           PUMP                                                                  LUMP              LUMP 

  73  715-09064           VIDEO INSPECTION FOR PIPE                                              3,286.000        LFT 

  74  715-46000           PIPE END SECTION, DIA 12"                                                  1.000        EACH 

  75  715-46040           PIPE END SECTION, DIA 36 IN                                                1.000        EACH 

  76  715-90052           LIFT STATION                                                          LUMP              LUMP 

  77  718-52610           AGGREGATE FOR UNDERDRAINS                                                262.000        CYS 

  78  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,613.000        SYS 

  79  720-08241           MANHOLE, K15, MODIFIED                                                    12.000        EACH 

  80  720-08242           MANHOLE, L15, MODIFIED                                                     1.000        EACH 

  81  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  82  720-45030           INLET, E7                                                                  3.000        EACH 

  83  720-45040           INLET, G7                                                                  1.000        EACH 

  84  720-45410           MANHOLE, C4                                                                5.000        EACH 

  85  720-98174           INLET, B15                                                                13.000        EACH 

  86  720-98555           INLET, C15                                                                 9.000        EACH 

  87  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  89  801-06201           TEMPORARY PANEL SIGNS                                                     96.000        SFT 

  90  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             80.000        LFT 

  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           16,655.000        LFT 

  92  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   48.000        LFT 

  93  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 

  96  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  97  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  98  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  99  801-07119           BARRICADE, III-B                                                         216.000        LFT 

 100  801-94295           SIGNAL HEAD, RELOCATE                                                      4.000        EACH 

 101  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        326.000        LFT 

 102  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         96.000        LFT 

 103  802-05703           SIGN POST, SQUARE, TYPE 3, REINFORCED ANCHOR BASE                         25.000        LFT 

 104  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 

 105  802-07135           CABLE SPAN SIGN STRUCTURE FOUNDATION, IV                                   8.000        EACH 

 106  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          127.000        SFT 

 107  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        230.000        SFT 

 108  802-76125           OVERHEAD SIGN STRUCTURE, CABLESPAN                                         4.000        EACH 

 109  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 110  807-02191           HANDHOLE, LIGHTING                                                         7.000        EACH 

 111  807-03758           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING                             18.000        EACH 

 112  807-04866           LUMINAIRE,                                                                18.000        EACH 

 113  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         342.000        LFT 

 114  807-09637           WIRE, NO 6 COPPER IN PLASTIC DUCT, 4 1/C                                 342.000        LFT 

 115  807-09638           WIRE, NO 6 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C                    1,967.000        LFT 

 116  807-85740           LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE                  3.000        EACH 

 117  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                15.000        EACH 

 118  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 119  807-86910           CONNECTOR KIT, UNFUSED                                                    18.000        EACH 

 120  807-86915           CONNECTOR KIT, FUSED                                                      18.000        EACH 

 121  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                54.000        EACH 

 122  807-86935           INSULATION LINK, WATERPROOFED                                             64.000        EACH 

 123  807-87556           WIRE, TW/THW, NO 10 COPPER STRANDED                                    1,440.000        LFT 

 124  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 220.000        LFT 

 125  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,115.000        LFT 

 126  808-09506           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC,                                 10.000        EACH 

 127  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                         279.000        LFT 

 128  808-11401           TRANSVERSE MARKING, PREFORMED PLASTIC,                                   156.000        LFT 

 129  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              417.000        LFT 

 130  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                   66.000        LFT 

 131  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,444.000        LFT 

 132  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  24.000        EACH 

 133  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 2,693.000        LFT 

 134  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN                                724.000        LFT 
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  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  11  203-08607           LINEAR GRADING                                                           450.000        LFT 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              180.000        SYS 

  13  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              160.000        CYS 

  14  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         20.000        TON 

  16  303-01180           COMPACTED AGGREGATE, NO. 53                                                5.000        TON 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         10.000        TON 

  18  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   10.000        TON 

  19  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           20.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                   22.000        LFT 

  21  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              22.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                    44.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  24  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         60.000        LFT 

  25  601-02241           GUARDRAIL, REMOVE                                                        250.000        LFT 

  26  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  27  601-09238           HAND DIG GUARDRAIL POST HOLES                                              8.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     190.000        LFT 

  30  616-05689           RIPRAP, CLASS 2                                                           12.000        TON 

  31  616-06405           RIPRAP, REVETMENT                                                          8.000        TON 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  33  621-03787           SEED MIXTURE, D                                                            1.100        LBS 

  34  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  35  715-05141           PIPE, TYPE 1 CIRCULAR 84 IN                                               67.000        LFT 

  36  725-11021           LINER PIPE THERMOPLASTIC DEFORMED 13.5-16.0 SFT                          103.000        LFT 

  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  38  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  39  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

  40  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  43  801-07119           BARRICADE, III-B                                                         100.000        LFT 

  44  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 

  45  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                         10.000        LFT 

  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                           44.000        LFT 
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  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  202-96133           PIPE, REMOVE                                                               4.500        LFT 

  10  616-02320           GEOTEXTILES                                                               80.000        SYS 

  11  616-06405           RIPRAP, REVETMENT                                                         44.000        TON 

  12  621-03787           SEED MIXTURE, D                                                           30.000        LBS 

  13  725-10196           LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT                         276.000        LFT 

  14  725-11014           LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT                            144.000        LFT 

  15  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  18  801-06710           FLASHING ARROW SIGN                                                        5.000        DAY 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  804-06771           DELINEATOR POST, FLEXIBLE                                                  4.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02250           TREE, 10 IN, REMOVE                                                        7.000        EACH 

  11  201-02255           TREE, 18 IN, REMOVE                                                       12.000        EACH 

  12  201-02260           TREE, 30 IN, REMOVE                                                        4.000        EACH 

  13  201-02265           TREE, 48 IN, REMOVE                                                        4.000        EACH 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-02279           CURB AND GUTTER, REMOVE                                                  271.000        LFT 

  16  202-93615           CONCRETE, REMOVE                                                          91.000        SYS 

  17  202-96133           PIPE, REMOVE                                                             160.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                     2,350.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  20  205-06934           TEMPORARY MULCH                                                            2.360        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                     240.000        LFT 

  22  205-09543           NO 2 STONE                                                               100.000        TON 

  23  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         120.000        LFT 

  24  205-11591           TEMPORARY SEED MIXTURE                                                   180.000        LBS 

  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,095.000        SYS 

  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                            6,270.000        SYS 

  27  211-02050           B BORROW                                                                 470.000        CYS 

  28  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              160.000        CYS 

  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,920.000        TON 

  30  303-07449           COMPACTED AGGREGATE, NO. 73                                               70.000        TON 

  31  306-08036           MILLING, ASPHALT, 2 IN                                                   760.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        550.000        TON 

  33  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  795.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                1,970.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,740.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 1,970.000        LFT 

  37  406-05520           ASPHALT FOR TACK COAT                                                      3.300        TON 

  38  601-01625           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  39  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  40  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      62.500        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                        26.000        SYS 

  43  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       55.000        LFT 

  45  605-97937           CURB AND GUTTER, ROLL CURB                                                62.000        LFT 

  46  610-07487           HMA FOR APPROACHES, TYPE B                                               288.000        TON 

  47  610-08446           PCCP FOR APPROACHES, 6 IN                                                 50.000        SYS 

  48  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           12.000        EACH 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
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  50  621-06545           FERTILIZER                                                                 0.420        TON 

  51  621-06554           SEED MIXTURE, U                                                          160.000        LBS 

  52  621-06565           MULCHING MATERIAL                                                          2.100        TON 

  53  621-06567           WATER                                                                      2.300        kGAL 

  54  621-06574           SODDING                                                                  640.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  56  715-03475           SAFETY METAL END SECTION 4:1 DIA 15"                                       4.000        EACH 

  57  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              299.000        LFT 

  58  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              498.000        LFT 

  59  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              317.000        LFT 

  60  715-46005           PIPE END SECTION, DIA 15"                                                 20.000        EACH 

  61  715-46010           PIPE END SECTION, DIA 18"                                                  6.000        EACH 

  62  715-94530           ADJUST WATER VALVE TO GRADE                                                9.000        EACH 

  63  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  64  801-03290           CONSTRUCTION SIGN, C                                                      45.000        EACH 

  65  801-03291           CONSTRUCTION SIGN, D                                                      56.000        EACH 

  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               7.000        EACH 

  67  801-06640           CONSTRUCTION SIGN, A                                                     173.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                      36.000        EACH 

  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  70  801-07118           BARRICADE, III-A                                                          90.000        LFT 

  71  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        143.000        LFT 

  72  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         18.000        LFT 

  73  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           42.750        SFT 

  75  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                 15.330        SFT 

  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,358.000        LFT 

  77  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN                                  104.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               3,966.000        LFT 

  79  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        94.000        LFT 

  80  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  11  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                          48.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                   287.000        LFT 

  15  202-02279           CURB AND GUTTER, REMOVE                                                    2.000        LFT 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                75.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                       460.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                     410.000        LFT 

  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            354.000        SYS 

  20  211-09194           B BORROW                                                                  58.000        TON 

  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               43.100        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        160.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               119.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         30.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   25.000        TON 

  26  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           55.000        TON 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                                 11.100        SYS 

  28  603-98225           FENCE, CHAIN LINK, PVC COATED, 48 IN                                     234.000        LFT 

  29  604-06070           SIDEWALK, CONCRETE                                                       408.000        SYS 

  30  604-07894           CURB RAMP, CONCRETE, A                                                    26.100        SYS 

  31  604-07902           CURB RAMP, CONCRETE, H                                                    21.500        SYS 

  32  605-06120           CURB, CONCRETE                                                           754.000        LFT 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  34  621-06560           MULCHED SEEDING, U                                                       564.000        SYS 

  35  621-06570           TOPSOIL                                                                  110.000        CYS 

  36  628-09401           FIELD OFFICE, A                                                            4.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       4.000        MOS 

  41  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               190.000        LFT 

  42  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               99.000        LFT 

  43  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               15.000        LFT 

  44  720-45410           MANHOLE, C4                                                                2.000        EACH 

  45  720-98174           INLET, B15                                                                 1.000        EACH 

  46  731-93945           FACE PANELS, CONCRETE                                                  1,580.000        SFT 

  47  731-93946           WALL ERECTION                                                          1,580.000        SFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

  50  808-06368           TRANSVERSE MARKING, REMOVE                                                11.000        LFT 

  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 330.000        LFT 

  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        14.000        LFT 

  53  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       185.000        LFT 
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  SECTION NO. 0001    NEW ROAD CONSTRUCTION, HMA 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 

  13  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  14  202-09783           SEWER, SANITARY, ABANDON IN PLACE                                     LUMP              LUMP 

  15  202-91385           INLET, REMOVE                                                              1.000        EACH 

  16  202-93047           MANHOLE, REMOVE                                                            3.000        EACH 

  17  202-96133           PIPE, REMOVE                                                             514.000        LFT 

  18  202-99187           FENCE, FARM FIELD, REMOVE                                                366.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                    23,776.000        CYS 

  20  203-04523           DEWATERING                                                            LUMP              LUMP 

  21  203-51223           EXCAVATION, WATERWAY                                                     158.000        CYS 

  22  205-03371           SEDIMENT, REMOVE                                                         180.000        CYS 

  23  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    132.000        TON 

  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     83.000        TON 

  25  205-06933           TEMPORARY INLET PROTECTION                                               103.000        EACH 

  26  205-06934           TEMPORARY MULCH                                                           32.000        TON 

  27  205-06936           TEMPORARY SEDIMENT TRAP                                                   48.000        TON 

  28  205-06937           TEMPORARY SILT FENCE                                                   5,394.000        LFT 

  29  205-09543           NO 2 STONE                                                               100.000        TON 

  30  205-11586           TEMPORARY FILTER STONE                                                    23.600        TON 

  31  205-11587           TEMPORARY GEOTEXTILE                                                   1,577.000        SYS 

  32  205-11591           TEMPORARY SEED MIXTURE                                                 1,920.000        LBS 

  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           31,791.000        SYS 

  34  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            898.000        SYS 

  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            2,562.000        CYS 

  36  211-09265           STRUCTURAL BACKFILL, TYPE 2                                            1,180.000        CYS 

  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        993.000        TON 

  38  302-07455           DENSE GRADED SUBBASE                                                      49.000        CYS 

  39  303-01180           COMPACTED AGGREGATE, NO. 53                                               93.000        TON 

  40  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      364.000        TON 

  41  306-08034           MILLING, ASPHALT, 1 1/2 IN                                                45.000        SYS 

  42  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  43  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,080.000        TON 

  44  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                3,449.000        TON 

  45  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,425.000        TON 

  46  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm                            3,430.000        TON 

  47  401-10258           JOINT ADHESIVE, SURFACE                                               10,100.000        LFT 

  48  401-11785           LIQUID ASPHALT SEALANT                                                10,100.000        LFT 

  49  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                             67.000        TON 
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  SECTION NO. 0001    NEW ROAD CONSTRUCTION, HMA 

 

  50  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 

  51  502-11564           PCCP, 7 IN                                                               274.000        SYS 

  52  503-05240           D-1 CONTRACTION JOINT                                                    192.000        LFT 

  53  604-06070           SIDEWALK, CONCRETE                                                     6,513.000        SYS 

  54  604-07897           CURB RAMP, CONCRETE, C                                                    26.000        SYS 

  55  604-07900           CURB RAMP, CONCRETE, F                                                    26.000        SYS 

  56  604-07902           CURB RAMP, CONCRETE, H                                                    22.000        SYS 

  57  604-07904           CURB RAMP, CONCRETE, L                                                    56.000        SYS 

  58  605-06120           CURB, CONCRETE                                                           309.000        LFT 

  59  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   11,750.000        LFT 

  60  605-06255           CENTER CURB, D, CONCRETE                                                 444.000        SYS 

  61  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     921.000        LFT 

  62  605-97937           CURB AND GUTTER, ROLL CURB                                               346.000        LFT 

  63  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 

  64  610-09108           PCCP FOR APPROACHES, 9 IN                                                872.000        SYS 

  65  615-06490           RIGHT OF WAY MARKER                                                       69.000        EACH 

  66  615-06505           MONUMENT, B                                                               22.000        EACH 

  67  615-06510           MONUMENT, C                                                                2.000        EACH 

  68  616-02320           GEOTEXTILES                                                            2,629.000        SYS 

  69  616-06405           RIPRAP, REVETMENT                                                      1,468.000        TON 

  70  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  71  621-02770           EROSION CONTROL BLANKET                                               24,820.000        SYS 

  72  621-06545           FERTILIZER                                                                 3.000        TON 

  73  621-06554           SEED MIXTURE, U                                                          959.000        LBS 

  74  621-06565           MULCHING MATERIAL                                                         13.000        TON 

  75  621-06567           WATER                                                                      5.000        kGAL 

  76  621-06574           SODDING                                                                1,269.000        SYS 

  77  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                          1.000        LBS 

  78  621-90853           TAPPING SLEEVE WITH VALVE                                                  6.000        EACH 

  79  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  80  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          25.000        EACH 

  81  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 

  82  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  83  628-09405           FIELD LABORATORY, B                                                       18.000        MOS 

  84  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  18.000        MOS 

  85  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  86  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  87  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  88  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  89  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  90  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           168.800        LFT 

  91  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  92  701-09739           PILE SHOE, HP 12 X 53                                                     26.000        EACH 

  93  701-51195           PILE, STEEL H, HP 12 IN X 53                                           1,785.600        LFT 

  94  714-11309           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                             100.000        LFT 

  95  715-01336           GATE VALVE, 12 IN                                                          1.000        EACH 

  96  715-01525           VALVE BOX                                                                  1.000        EACH 

  97  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                               82.000        LFT 

  98  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            10,935.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 35 

 

          CALL ORDER   : 251                                              CONTRACT ID  : R -34789-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION, HMA 

 

  99  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                                10.000        LFT 

 100  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                               10.000        LFT 

 101  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                               10.000        LFT 

 102  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                            2,650.000        LFT 

 103  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              349.000        LFT 

 104  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                              235.000        LFT 

 105  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              556.000        LFT 

 106  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               60.000        LFT 

 107  715-05177           PIPE, TYPE 3 CIRCULAR 36 IN                                               46.000        LFT 

 108  715-05415           PIPE SANITARY SEWER 24 IN                                                271.000        LFT 

 109  715-05711           PIPE SANITARY SEWER 6 IN                                                  10.000        LFT 

 110  715-06050           CAP                                                                        8.000        EACH 

 111  715-06050           CAP                                                                        2.000        EACH 

 112  715-07578           PIPE END SECTION, MIN AREA 12.9 SFT                                        2.000        EACH 

 113  715-08181           PIPE END SECTION, MIN AREA 4.1 SFT                                         2.000        EACH 

 114  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    30.000        TON 

 115  715-09064           VIDEO INSPECTION FOR PIPE                                              4,061.000        LFT 

 116  715-09920           PIPE, TYPE 3 DEFORMED MIN AREA 4.1 SFT                                    51.000        LFT 

 117  715-11528           PIPE, TYPE 3, DEFORMED, MIN. AREA 12.9 SFT.                               40.000        LFT 

 118  715-46000           PIPE END SECTION, DIA 12"                                                 39.000        EACH 

 119  715-46020           PIPE END SECTION, DIA 24"                                                  3.000        EACH 

 120  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 

 121  715-46040           PIPE END SECTION, DIA 36 IN                                                4.000        EACH 

 122  715-91739           WATER SERVICE LINE, 0.75 IN                                               40.000        LFT 

 123  715-92253           SEWER, SANITARY LATERAL, RECONNECT                                         1.000        EACH 

 124  715-93403           WATER SERVICE CONNECTION, 0.75 IN.                                         1.000        EACH 

 125  715-93912           WATER MAIN, 6 IN                                                          33.000        LFT 

 126  715-98165           WATER MAIN, 12 IN                                                        449.000        LFT 

 127  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,925.000        LFT 

 128  718-52610           AGGREGATE FOR UNDERDRAINS                                                983.000        CYS 

 129  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             7,648.000        SYS 

 130  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   10.000        LFT 

 131  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   10.000        LFT 

 132  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  10.000        LFT 

 133  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 

 134  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

 135  720-44296           INLET, CAP                                                                 1.000        EACH 

 136  720-45010           INLET, A3                                                                  1.000        EACH 

 137  720-45030           INLET, E7                                                                  1.000        EACH 

 138  720-45042           INLET, HA5                                                                 8.000        EACH 

 139  720-45410           MANHOLE, C4                                                                8.000        EACH 

 140  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 

 141  720-90984           MANHOLE, C2                                                                1.000        EACH 

 142  720-93409           INLET, B15, MODIFIED                                                       6.000        EACH 

 143  720-93411           INLET, C15, MODIFIED                                                       1.000        EACH 

 144  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

 145  720-98174           INLET, B15                                                                47.000        EACH 

 146  720-98555           INLET, C15                                                                38.000        EACH 

 147  723-11203           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      76.000        LFT 
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 148  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 149  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 

 150  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 

 151  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

 152  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 

 153  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 154  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 155  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 156  801-07120           BARRICADE, III, PERMANENT                                                 80.000        LFT 

 157  801-94295           SIGNAL HEAD, RELOCATE                                                      2.000        EACH 

 158  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        340.000        LFT 

 159  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

 160  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 161  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          197.000        SFT 

 162  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         34.000        SFT 

 163  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 164  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     2.000        EACH 

 165  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                   1.000        EACH 

 166  805-06595           CONDUIT, PVC, 2 IN                                                       140.000        LFT 

 167  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL                          5.000        EACH 

 168  805-09540           LOOP DETECTOR RACK                                                         1.000        EACH 

 169  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

 170  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      8.000        EACH 

 171  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 172  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 173  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 174  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     18.000        LFT 

 175  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               871.000        LFT 

 176  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    237.000        LFT 

 177  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    659.000        LFT 

 178  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          2,509.000        LFT 

 179  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

 180  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     276.000        LFT 

 181  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 182  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           2.000        EACH 

 183  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         430.000        LFT 

 184  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 362.000        LFT 

 185  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12"                                  136.000        LFT 

 186  808-11698           TRANSVERSE MARKINGS, THERMOPLASTIC                                        72.000        LFT 

 187  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                              1,323.000        LFT 

 188  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              11,510.000        LFT 

 189  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                       350.000        LFT 

 190  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       167.000        LFT 

 191  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       370.000        LFT 

 192  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 

 193  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  14.000        EACH 

 194  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      207.000        EACH 

 195  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                 1,286.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02265           TREE, 48 IN, REMOVE                                                        1.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                                 2.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 

  13  203-02070           BORROW                                                                   130.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                           1.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     385.000        LFT 

  16  205-09543           NO 2 STONE                                                                70.000        TON 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            390.000        SYS 

  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                6.000        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 

  20  304-07489           HMA PATCHING, TYPE A                                                      25.000        TON 

  21  406-05520           ASPHALT FOR TACK COAT                                                      0.090        TON 

  22  604-06070           SIDEWALK, CONCRETE                                                       990.000        SYS 

  23  604-08086           CURB RAMP, CONCRETE                                                       85.000        SYS 

  24  605-06120           CURB, CONCRETE                                                            93.000        LFT 

  25  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       80.000        LFT 

  26  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                   145.000        LFT 

  27  610-07486           HMA FOR APPROACHES, TYPE A                                                45.000        TON 

  28  610-08446           PCCP FOR APPROACHES, 6 IN                                                 61.000        SYS 

  29  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           13.000        EACH 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06560           MULCHED SEEDING, U                                                     1,700.000        SYS 

  32  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      10.000        EACH 

  33  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  34  715-05168           PIPE, TYPE 3 CIRCULAR 12 IN                                               19.000        LFT 

  35  715-09064           VIDEO INSPECTION FOR PIPE                                                 19.000        LFT 

  36  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  38  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        120.000        LFT 

  42  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  43  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           99.000        SFT 

  44  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN                                          238.000        LFT 

  45  808-75072           TRANSVERSE MARKING, PAINT,                                               280.000        LFT 
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          CALL ORDER   : 271                                              CONTRACT ID  : R -35328-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE PIPE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  105-09645           CONSTRUCTION ENGINEERING AND INSPECTION,                              LUMP              LUMP 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                               64.000        SYS 

  11  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              326.000        CYS 

  12  303-01180           COMPACTED AGGREGATE, NO. 53                                                7.500        TON 

  13  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                          6.000        TON 

  14  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                    9.000        TON 

  15  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           22.000        TON 

  16  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  17  616-06405           RIPRAP, REVETMENT                                                         66.000        TON 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  19  621-03787           SEED MIXTURE, D                                                            0.500        LBS 

  20  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  21  715-05296           PIPE, TYPE 1 DEFORMED MIN AREA 71 SFT                                     64.000        LFT 

  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  23  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  24  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  27  801-07119           BARRICADE, III-B                                                         168.000        LFT 

  28  804-06771           DELINEATOR POST, FLEXIBLE                                                  2.000        EACH 

  29  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  48.000        LFT 

  30  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                 12.000        LFT 

  31  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  32  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 281                                              CONTRACT ID  : R -35379-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-02000           EXCAVATION, COMMON                                                        98.000        CYS 

   8  203-02070           BORROW                                                                   120.000        CYS 

   9  621-06559           MULCHED SEEDING, R                                                     4,800.000        SYS 

  10  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       19,798.000        LFT 

  11  627-09331           SAFETY TERMINAL, TYPE TL-4                                                16.000        EACH 

  12  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  13  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  14  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  15  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  21  801-06710           FLASHING ARROW SIGN                                                      160.000        DAY 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -35608-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          19.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   115.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  118.000        LFT 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                57.000        SYS 

  15  202-96133           PIPE, REMOVE                                                              15.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                        45.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                      57.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                     2.000        LBS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             22.000        SYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               13.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         16.000        TON 

  24  304-07491           HMA PATCHING, TYPE C                                                      50.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,011.000        SYS 

  26  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        166.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,049.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                 1,049.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  30  604-06070           SIDEWALK, CONCRETE                                                        63.000        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    20.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    10.000        SYS 

  33  604-07903           CURB RAMP, CONCRETE, K                                                    10.000        SYS 

  34  605-06120           CURB, CONCRETE                                                            69.000        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                                126.000        LFT 

  36  610-09108           PCCP FOR APPROACHES, 9 IN                                                 22.000        SYS 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  38  621-06560           MULCHED SEEDING, U                                                        56.000        SYS 

  39  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  40  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               56.000        LFT 

  41  715-09064           VIDEO INSPECTION FOR PIPE                                                 56.000        LFT 

  42  720-45410           MANHOLE, C4                                                                1.000        EACH 

  43  720-45431           MANHOLE, J                                                                 1.000        EACH 

  44  720-98174           INLET, B15                                                                 1.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  46  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  802-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 
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          CALL ORDER   : 291                                              CONTRACT ID  : R -35608-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

  50  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                          9.000        LFT 

  51  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          1.000        EACH 

  52  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           15.000        SFT 

  53  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS                 23.000        SFT 

  54  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                               12.000        SFT 

  55  802-99045           SIGN REMOUNTING                                                            1.000        EACH 

  56  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  57  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        1.000        EACH 

  58  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  59  805-01815           SIGNAL POLE FOUNDATION, 36 IN X 144 IN                                     4.000        EACH 

  60  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          65.000        LFT 

  61  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  62  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  63  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  64  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      5.000        EACH 

  65  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        1.000        EACH 

  66  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  67  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  68  805-78420           DISCONNECT HANGER                                                          3.000        EACH 

  69  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     45.000        LFT 

  70  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             1,764.000        LFT 

  71  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    720.000        LFT 

  72  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    820.000        LFT 

  73  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    360.000        LFT 

  74  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            550.000        LFT 

  75  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  76  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     562.000        LFT 

  77  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT                                           4.000        EACH 

  78  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 

  79  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   3.000        EACH 

  80  805-97509           CONTROL CABINET FOUNDATION, M, MODIFY TO P1                                1.000        EACH 

  81  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       2.000        EACH 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 178.000        LFT 

  83  808-11493           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN.                                86.000        LFT 

  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 965.000        LFT 

  85  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        72.000        LFT 

  86  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       365.000        LFT 

  87  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 
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          CALL ORDER   : 301                                              CONTRACT ID  : R -35699-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       2,172.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            348.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                 5,360.000        LFT 

  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,416.000        SYS 

  16  202-91385           INLET, REMOVE                                                             10.000        EACH 

  17  202-96133           PIPE, REMOVE                                                             162.000        LFT 

  18  205-06933           TEMPORARY INLET PROTECTION                                                66.000        EACH 

  19  205-06937           TEMPORARY SILT FENCE                                                   3,434.000        LFT 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,850.000        SYS 

  21  305-07464           PCC BASE PATCHING, 9 IN                                                1,710.000        SYS 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,984.000        SYS 

  23  306-08041           MILLING, PCCP                                                         14,629.000        SYS 

  24  306-08432           MILLING, APPROACH                                                      1,632.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,400.000        TON 

  26  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                2,072.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                8,450.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,450.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                 19,246.000        SYS 

  30  503-03489           RETROFITTED TIE BARS                                                   3,149.000        EACH 

  31  503-05240           D-1 CONTRACTION JOINT                                                    466.000        LFT 

  32  601-06035           GUARDRAIL, RESET                                                          55.000        LFT 

  33  604-04740           PAVERS                                                                 8,173.760        SFT 

  34  604-04740           PAVERS                                                                   302.610        SFT 

  35  604-04805           PAVER                                                                    712.870        LFT 

  36  604-06070           SIDEWALK, CONCRETE                                                     1,979.000        SYS 

  37  604-06070           SIDEWALK, CONCRETE                                                       570.420        SYS 

  38  604-07894           CURB RAMP, CONCRETE, A                                                   100.570        SYS 

  39  604-07898           CURB RAMP, CONCRETE, D                                                    21.720        SYS 

  40  604-07898           CURB RAMP, CONCRETE, D                                                    13.470        SYS 

  41  604-07903           CURB RAMP, CONCRETE, K                                                   225.120        SYS 

  42  605-06120           CURB, CONCRETE                                                         5,207.000        LFT 

  43  605-06255           CENTER CURB, D, CONCRETE                                                 322.000        SYS 

  44  610-07788           HMA FOR APPROACHES, TYPE D                                               376.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN                                                833.000        SYS 

  46  610-09108           PCCP FOR APPROACHES, 9 IN                                                307.000        SYS 

  47  615-01469           MONUMENT, SECTION CORNER, INSTALL                                          2.000        EACH 

  48  621-06560           MULCHED SEEDING, U                                                     1,198.000        SYS 

  49  621-06570           TOPSOIL                                                                1,248.000        CYS 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  621-06575           SODDING, NURSERY                                                       1,228.330        SYS 

  51  621-98038           MULCH, HARDWOOD SHREDDED BARK                                            168.150        CYS 

  52  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN                                      576.000        EACH 

  53  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN                    33.000        EACH 

  54  622-05653           PLANT, GROUND COVER                                                      166.000        EACH 

  55  622-05654           PLANT, PERENNIAL                                                       5,290.000        EACH 

  56  622-06573           IRRIGATION                                                                 3.000        EACH 

  57  622-07529           SCULPTURE                                                             LUMP              LUMP 

  58  622-07529           SCULPTURE                                                             LUMP              LUMP 

  59  622-07529           SCULPTURE                                                             LUMP              LUMP 

  60  622-07529           SCULPTURE                                                             LUMP              LUMP 

  61  622-07764           IRRIGATION SYSTEM                                                     LUMP              LUMP 

  62  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  63  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              241.000        LFT 

  64  720-44000           CASTING, ADJUST TO GRADE                                                  49.000        EACH 

  65  720-45045           INLET, J10                                                                 5.000        EACH 

  66  720-45055           INLET, M10                                                                 4.000        EACH 

  67  720-45235           CATCH BASIN, E7                                                            5.000        EACH 

  68  720-45410           MANHOLE, C4                                                                1.000        EACH 

  69  720-96275           MANHOLE, A2                                                                1.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  71  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  72  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  73  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  74  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  76  801-06710           FLASHING ARROW SIGN                                                      270.000        DAY 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  79  802-91122           SIGN, GROUND MOUNTED, RESET                                                8.000        EACH 

  80  802-99058           SIGN SHEET, INSTALL                                                        4.000        EACH 

  81  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  82  805-01816           SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN                           9.000        EACH 

  83  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  27.000        EACH 

  84  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       4,356.000        LFT 

  85  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  86  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  24.000        EACH 

  87  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                 2,919.000        LFT 

  88  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             13.000        EACH 

  89  805-02855           SIGNAL SUPPORT FOUNDATION, 2FT 6 IN X 2FT 6 IN X 6FT                       3.000        EACH 

  90  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    3.000        EACH 

  91  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    12.000        EACH 

  92  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  12.000        EACH 

  93  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

  94  805-11375           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  95  805-11376           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        4.000        EACH 

  96  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        4.000        EACH 

  97  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  98  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  99  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     12.000        EACH 

 100  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       14.000        EACH 

 101  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           24.000        EACH 

 102  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 103  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     75.000        LFT 

 104  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            10,400.000        LFT 

 105  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  2,234.000        LFT 

 106  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  7,555.000        LFT 

 107  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    881.000        LFT 

 108  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   1,585.000        LFT 

 109  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                          9,345.000        LFT 

 110  805-78785           SIGNAL DETECTOR HOUSING                                                   36.000        EACH 

 111  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,640.000        LFT 

 112  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 

 113  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  18.000        EACH 

 114  805-99162           SIGNAL POLE, PEDESTAL, 11 FT                                              13.000        EACH 

 115  807-02191           HANDHOLE, LIGHTING                                                         9.000        EACH 

 116  807-02194           SERVICE POINT, II, MODIFIED                                                1.000        EACH 

 117  807-03950           LUMINAIRE, ORNAMENTAL                                                      8.000        EACH 

 118  807-04651           WIRE,                                                                    560.000        LFT 

 119  807-04651           WIRE,                                                                  1,865.000        LFT 

 120  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,400.000        LFT 

 121  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 813.000        LFT 

 122  808-09450           CROSSWALK, DECORATIVE THERMOPLASTIC                                    7,918.130        SFT 

 123  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                1,616.000        LFT 

 124  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               5,423.000        LFT 

 125  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       429.000        LFT 

 126  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

 127  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 128  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 

 129  809-03983           PHASE SELECTORS                                                            3.000        EACH 

 130  809-04982           CABLE                                                                  2,152.000        LFT 

 131  809-04982           CABLE                                                                      5.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35709-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          19.000        SYS 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   347.000        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                   29.000        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,690.000        SYS 

  14  202-91922           STUMP, REMOVE                                                              2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        22.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           2.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                21.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,146.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             71.000        SYS 

  21  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                9.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          2.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                     1,690.000        SYS 

  24  604-07900           CURB RAMP, CONCRETE, F                                                    51.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                   320.000        SYS 

  26  605-06120           CURB, CONCRETE                                                           307.000        LFT 

  27  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                       19.000        LFT 

  28  610-08446           PCCP FOR APPROACHES, 6 IN                                                 71.000        SYS 

  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-06545           FERTILIZER                                                                 1.000        TON 

  32  621-06554           SEED MIXTURE, U                                                           63.000        LBS 

  33  621-06557           SEED MIXTURE, T                                                          126.000        LBS 

  34  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  35  621-06570           TOPSOIL                                                                   19.000        CYS 

  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  37  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  41  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               16.000        LFT 

  42  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                     8.000        TON 

  43  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  44  720-45045           INLET, J10                                                                 1.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  46  801-03291           CONSTRUCTION SIGN, D                                                      10.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -35709-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

  50  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       945.000        LFT 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -36447-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CURB AND SIDEWALK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02278           CURB, CONCRETE, REMOVE                                                 1,121.000        LFT 

   9  202-52710           SIDEWALK, CONCRETE, REMOVE                                               627.000        SYS 

  10  304-07493           WIDENING WITH HMA, TYPE B                                                  2.000        TON 

  11  604-06070           SIDEWALK, CONCRETE                                                       440.000        SYS 

  12  604-07894           CURB RAMP, CONCRETE, A                                                    75.000        SYS 

  13  604-07900           CURB RAMP, CONCRETE, F                                                    43.200        SYS 

  14  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  15  604-07902           CURB RAMP, CONCRETE, H                                                    64.000        SYS 

  16  605-06120           CURB, CONCRETE                                                         1,121.000        LFT 

  17  621-06574           SODDING                                                                    3.000        SYS 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 48 

 

          CALL ORDER   : 331                                              CONTRACT ID  : R -36486-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  10  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  12  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  13  801-92448           CONSTRUCTION SIGNS, MOBILE                                                90.000        DAY 

  14  808-75994           PRISMATIC REFLECTOR                                                   36,456.000        EACH 

  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            3,646.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    3,646.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-34902-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         540.000        SYS 

  10  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              646.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        500.000        TON 

  13  302-06464           SUBBASE FOR PCCP                                                         943.000        CYS 

  14  302-07455           DENSE GRADED SUBBASE                                                      90.000        CYS 

  15  304-07789           WIDENING WITH HMA, TYPE D                                                392.000        TON 

  16  306-08043           MILLING, TRANSITION                                                    1,150.000        SYS 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         65.000        TON 

  18  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  130.000        TON 

  19  503-03489           RETROFITTED TIE BARS                                                   1,532.000        EACH 

  20  503-05240           D-1 CONTRACTION JOINT                                                  1,636.000        LFT 

  21  503-05310           TERMINAL JOINT                                                           120.000        LFT 

  22  503-09261           PCCP STITCHING                                                           282.000        EACH 

  23  506-06333           PCCP PATCHING, FULL DEPTH                                              3,770.000        SYS 

  24  506-06334           PCCP PATCHING, PARTIAL DEPTH                                             228.000        SYS 

  25  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                         10,000.000        LFT 

  26  507-08271           JOINTS IN PCCP, FILLED                                               315,000.000        LFT 

  27  601-06035           GUARDRAIL, RESET                                                       1,380.000        LFT 

  28  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN                               540.000        SYS 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-06559           MULCHED SEEDING, R                                                       100.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  33  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  35  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           420.000        EACH 

  36  703-06029           REINFORCING BARS, EPOXY COATED                                        21,110.000        LBS 

  37  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  120.000        EACH 

  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  39  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            500.000        LFT 

  40  718-06529           OUTLET PROTECTOR, 2                                                       10.000        EACH 

  41  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 

  42  718-52610           AGGREGATE FOR UNDERDRAINS                                                 50.000        CYS 

  43  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  44  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  45  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  49  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : RS-34902-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

  50  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                         120.000        LFT 

  53  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,000.000        LFT 

  54  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              500.000        LFT 

  55  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

  56  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,960.000        LFT 

  57  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,960.000        LFT 

  58  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             1,200.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               96.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      144.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : RS-35330-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  306-08036           MILLING, ASPHALT, 2 IN                                                 1,100.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                    1,100.000        SYS 

  12  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  125.000        TON 

  13  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  14  408-07504           CRACKS AND JOINTS IN ASPHALT PAVEMENT, SEAL                               13.000        TON 

  15  412-09355           FOG SEAL                                                              91,000.000        SYS 

  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              236,000.000        SYS 

  17  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  22  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  23  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              48.000        EACH 

  24  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           15,000.000        LFT 

  26  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 

  30  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          49.700        SYS 

  31  808-06368           TRANSVERSE MARKING, REMOVE                                               384.000        LFT 

  32  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                              16,375.000        LFT 

  33  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              87,241.000        LFT 

  34  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                1,916.000        LFT 

  35  808-06716           LINE, REMOVE                                                         171,032.000        LFT 

  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  37  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                              65,500.000        LFT 

  38  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                        30.000        LFT 

  39  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        96.000        LFT 

  40  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   8.000        EACH 

  41  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,458.000        EACH 

  42  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,458.000        EACH 

  43  808-97322           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  44  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN                               288.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -29003-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         576.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         335.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              576.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                        56.000        CYS 

  14  203-08607           LINEAR GRADING                                                           650.000        LFT 

  15  302-07455           DENSE GRADED SUBBASE                                                      56.000        CYS 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                               12.000        TON 

  17  306-08043           MILLING, TRANSITION                                                      290.000        SYS 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         75.000        TON 

  19  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  20  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  21  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 

  22  601-06035           GUARDRAIL, RESET                                                         390.000        LFT 

  23  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 

  24  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      50.000        LFT 

  25  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 

  26  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               335.000        SYS 

  27  616-02320           GEOTEXTILES                                                              124.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                         71.400        TON 

  29  621-06574           SODDING                                                                  124.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  31  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           100.000        EACH 

  32  703-01540           THREADED TIE BAR ASSEMBLY                                                 96.000        EACH 

  33  703-06029           REINFORCING BARS, EPOXY COATED                                        15,846.000        LBS 

  34  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  35  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         270.000        SFT 

  36  722-51842           BRIDGE DECK OVERLAY                                                      576.000        SYS 

  37  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           17.000        CYS 

  38  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      300.000        SFT 

  39  722-60824           SURFACE MILLING                                                        1,152.000        SYS 

  40  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   100.000        LFT 

  41  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  42  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,094.000        LFT 

  45  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   48.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  49  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              358.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : B -29003-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  808-06716           LINE, REMOVE                                                           4,478.000        LFT 

  51  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,019.000        LFT 

  52  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            3,710.000        LFT 

  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -30002-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                       886.400        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                                  25.000        CYS 

  14  203-02070           BORROW                                                                   100.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                   1,110.000        LFT 

  16  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          70.000        LFT 

  17  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     250.200        CYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,425.100        SYS 

  19  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               23.800        CYS 

  20  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              124.600        CYS 

  21  214-07203           GEOGRID, TYPE II                                                         264.000        SYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        151.500        TON 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                              310.100        TON 

  24  303-99391           COMPACTED AGGREGATE FOR UNDERCUT BACKFILL, SIZE NO. 53,                  160.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               198.400        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        106.500        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  208.900        TON 

  28  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          298.200        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      0.740        TON 

  32  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  33  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        116.000        LFT 

  35  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 

  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      12.500        LFT 

  39  610-07486           HMA FOR APPROACHES, TYPE A                                                84.300        TON 

  40  615-06490           RIGHT OF WAY MARKER                                                       15.000        EACH 

  41  615-06505           MONUMENT, B                                                                3.000        EACH 

  42  616-02320           GEOTEXTILES                                                              441.700        SYS 

  43  616-06405           RIPRAP, REVETMENT                                                        247.100        TON 

  44  616-06451           RIPRAP, UNIFORM                                                           79.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  46  621-06559           MULCHED SEEDING, R                                                     4,000.000        SYS 

  47  621-06574           SODDING                                                                  416.600        SYS 

  48  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  49  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : B -30002-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE 

 

  50  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  53  706-09545           COARSE AGGREGATE, NO 8                                                   174.000        CYS 

  54  714-11115           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              40.000        LFT 

  55  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               47.000        LFT 

  56  715-05229           PIPE, TYPE 1 DEFORMED MIN AREA 1.8 SFT                                    52.000        LFT 

  57  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  58  715-46055           PIPE END SECTION, MIN AREA 1.8 SFT                                         2.000        EACH 

  59  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  65  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          991.000        LFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,200.000        LFT 

  68  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -30532-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                    22,344.000        CYS 

  15  203-02070           BORROW                                                                18,981.000        CYS 

  16  203-04523           DEWATERING                                                            LUMP              LUMP 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     11.200        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   2,875.000        LFT 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,617.000        SYS 

  20  211-02050           B BORROW                                                               6,262.000        CYS 

  21  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            9,085.000        CYS 

  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      4,330.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                      98.000        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            7,568.000        TON 

  25  304-07494           WIDENING WITH HMA, TYPE C                                                194.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               120.000        SYS 

  27  306-08043           MILLING, TRANSITION                                                       80.000        SYS 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        303.000        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  644.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  773.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             773.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   773.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                  3,673.000        SYS 

  34  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  35  601-02241           GUARDRAIL, REMOVE                                                      1,387.500        LFT 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,162.500        LFT 

  38  601-99133           GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING                                4.000        EACH 

  39  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  40  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                585.600        SYS 

  41  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  42  615-06505           MONUMENT, B                                                                2.000        EACH 

  43  616-02320           GEOTEXTILES                                                              397.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                        266.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  46  621-06545           FERTILIZER                                                                 0.360        TON 

  47  621-06554           SEED MIXTURE, U                                                          133.000        LBS 

  48  621-06574           SODDING                                                               13,010.000        SYS 

  49  628-09403           FIELD OFFICE, C                                                           12.000        MOS 
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          CALL ORDER   : 431                                              CONTRACT ID  : B -30532-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  51  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  53  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  54  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

  55  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           247.000        LFT 

  56  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

  57  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        412.000        LFT 

  58  701-17800           PILE, STEEL PIPE, 0.312 IN, 18                                           936.000        LFT 

  59  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  60  703-06029           REINFORCING BARS, EPOXY COATED                                       136,071.000        LBS 

  61  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              423.500        CYS 

  62  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          303.000        LFT 

  63  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  64  706-51020           RAILING, CONCRETE, C                                                      39.700        CYS 

  65  707-05983           STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN                        275.000        LFT 

  66  707-09316           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 78 IN X 48 IN                   745.000        LFT 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            100.000        LFT 

  70  718-03277           PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 6 IN.                  859.000        LFT 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                 78.000        CYS 

  72  731-93945           FACE PANELS, CONCRETE                                                 16,448.000        SFT 

  73  731-93946           WALL ERECTION                                                         16,448.000        SFT 

  74  731-93947           LEVELING PAD, CONCRETE                                                   859.000        LFT 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              33.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  78  801-06645           CONSTRUCTION SIGN, B                                                      99.000        EACH 

  79  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  80  802-02475           SIGN, PANEL, RELOCATE                                                      2.000        EACH 

  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,230.000        LFT 

  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,230.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -31495-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,345.000        CYS 

  13  203-02070           BORROW                                                                 1,473.000        CYS 

  14  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     58.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  134.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,330.000        LFT 

  19  205-09543           NO 2 STONE                                                                40.000        TON 

  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,007.400        SYS 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             98.000        SYS 

  22  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              124.500        CYS 

  23  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              460.200        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        278.300        TON 

  25  303-01180           COMPACTED AGGREGATE, NO. 53                                              420.000        TON 

  26  306-08042           MILLING, SCARIFICATION                                                   293.300        SYS 

  27  306-08043           MILLING, TRANSITION                                                      317.800        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        230.800        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  282.500        TON 

  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          407.700        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                1,660.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,300.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                 1,660.000        LFT 

  34  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               91.700        TON 

  35  406-05520           ASPHALT FOR TACK COAT                                                      0.900        TON 

  36  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  37  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  39  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           4.000        EACH 

  40  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     325.000        LFT 

  42  610-07487           HMA FOR APPROACHES, TYPE B                                                26.900        TON 

  43  615-06490           RIGHT OF WAY MARKER                                                        9.000        EACH 

  44  615-06500           MONUMENT, A                                                                2.000        EACH 

  45  616-02320           GEOTEXTILES                                                              683.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                        1,115.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                         46.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                  200.000        SYS 
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          CALL ORDER   : 441                                              CONTRACT ID  : B -31495-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06557           SEED MIXTURE, T                                                          450.000        LBS 

  51  621-06559           MULCHED SEEDING, R                                                     7,072.600        SYS 

  52  621-06567           WATER                                                                      2.100        kGAL 

  53  621-06574           SODDING                                                                  566.000        SYS 

  54  621-06626           MULCHED SEEDING, D                                                       200.000        SYS 

  55  621-08538           MULCH                                                                      6.000        CYS 

  56  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  57  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  58  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  59  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 

  60  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  61  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  62  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        28.000        MOS 

  63  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       2.000        EACH 

  64  715-04618           SAFETY METAL END SECTION 6:1 DIA 30"                                       2.000        EACH 

  65  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              290.000        LFT 

  66  715-05889           PIPE EXTENSION, CIRCULAR 30 IN                                             7.000        LFT 

  67  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  68  723-11748           STRUCTURE, COATED REINFORCED CONCRETE,                                    60.000        LFT 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  74  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  75  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 

  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,660.000        LFT 

  77  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                272.500        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               4,090.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : B -31541-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         400.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                     2,923.000        CYS 

  14  203-02070           BORROW                                                                   400.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     22.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                   33.500        TON 

  19  205-08594           FILTER SOCK                                                              840.000        LFT 

  20  205-09543           NO 2 STONE                                                                20.000        TON 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            185.000        SYS 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,130.000        SYS 

  23  211-02050           B BORROW                                                                 200.000        CYS 

  24  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               10.000        CYS 

  25  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              313.000        CYS 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              827.000        TON 

  27  306-08042           MILLING, SCARIFICATION                                                 1,245.000        SYS 

  28  306-08043           MILLING, TRANSITION                                                      685.000        SYS 

  29  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                        317.000        TON 

  30  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  312.000        TON 

  31  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                          608.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                2,310.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,310.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 2,310.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  36  601-02241           GUARDRAIL, REMOVE                                                        587.000        LFT 

  37  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     475.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                50.000        TON 

  42  615-06490           RIGHT OF WAY MARKER                                                       10.000        EACH 

  43  616-02320           GEOTEXTILES                                                              590.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                        489.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  46  621-02770           EROSION CONTROL BLANKET                                                  860.000        SYS 

  47  621-06545           FERTILIZER                                                                 2.200        TON 

  48  621-06553           SEED MIXTURE, R                                                          459.000        LBS 

  49  621-06557           SEED MIXTURE, T                                                          900.000        LBS 
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  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  621-06565           MULCHING MATERIAL                                                         17.400        TON 

  51  621-06567           WATER                                                                     10.000        kGAL 

  52  621-06574           SODDING                                                                  429.400        SYS 

  53  621-06575           SODDING, NURSERY                                                       2,300.000        SYS 

  54  621-06626           MULCHED SEEDING, D                                                       974.600        SYS 

  55  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  56  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  57  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  14.000        MOS 

  58  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  59  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  61  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      30.000        MOS 

  62  715-02629           SAFETY METAL END SECTION 6:1 DIA 18"                                       1.000        EACH 

  63  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                              120.000        LFT 

  64  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  65  720-45035           INLET, F7                                                                  1.000        EACH 

  66  723-11676           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      96.000        LFT 

  67  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  68  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,000.000        LFT 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,000.000        LFT 

  71  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   48.000        LFT 

  72  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  76  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        570.000        LFT 

  77  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              460.000        LFT 

  78  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,540.000        LFT 

  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               650.000        LFT 

  81  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              443.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              82.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     7,640.000        CYS 

  14  203-08668           STRIP DRAIN, 12 IN.                                                    5,710.000        LFT 

  15  203-51223           EXCAVATION, WATERWAY                                                   2,980.000        CYS 

  16  204-08415           STAKE, SETTLEMENT                                                          4.000        EACH 

  17  205-03371           SEDIMENT, REMOVE                                                       1,476.000        CYS 

  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     45.000        TON 

  19  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  20  205-06934           TEMPORARY MULCH                                                           14.100        TON 

  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   92.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   1,449.000        LFT 

  23  205-08594           FILTER SOCK                                                              960.000        LFT 

  24  205-09543           NO 2 STONE                                                               150.000        TON 

  25  205-11586           TEMPORARY FILTER STONE                                                    58.000        TON 

  26  205-11591           TEMPORARY SEED MIXTURE                                                   846.000        LBS 

  27  205-11626           PUMP AROUND                                                                1.000        EACH 

  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      54.000        CYS 

  29  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           4,717.000        SYS 

  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            283.000        SYS 

  31  211-02050           B BORROW                                                               4,435.050        CYS 

  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           36.000        CYS 

  33  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               28.000        CYS 

  34  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              185.800        CYS 

  35  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              165.600        CYS 

  36  215-07043           CHEMICAL MODIFICATION, SOILS                                           6,844.000        SYS 

  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,455.000        TON 

  38  302-07455           DENSE GRADED SUBBASE                                                      35.000        CYS 

  39  303-01180           COMPACTED AGGREGATE, NO. 53                                              332.000        TON 

  40  306-08043           MILLING, TRANSITION                                                      266.000        SYS 

  41  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        361.000        TON 

  42  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  601.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                1,412.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,412.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                 1,412.000        LFT 

  46  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  47  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  48  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     275.000        LFT 

  51  608-05741           WICK DRAIN                                                            23,610.000        LFT 

  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                215.800        SYS 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                                38.000        TON 

  54  616-02320           GEOTEXTILES                                                            1,670.000        SYS 

  55  616-05688           RIPRAP, CLASS 1                                                          127.000        TON 

  56  616-05689           RIPRAP, CLASS 2                                                           47.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        960.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  59  621-02770           EROSION CONTROL BLANKET                                                9,442.000        SYS 

  60  621-04258           SEED MIXTURE                                                               2.000        LBS 

  61  621-06545           FERTILIZER                                                                 1.000        TON 

  62  621-06553           SEED MIXTURE, R                                                          374.000        LBS 

  63  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  64  621-06567           WATER                                                                      5.000        kGAL 

  65  621-06574           SODDING                                                                1,084.000        SYS 

  66  621-09398           SEED MIXTURE, SLOPE STABILIZATION                                         26.000        LBS 

  67  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  68  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  69  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  70  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  71  701-02945           PILE, STEEL H, REINFORCED CONCRETE ENCASED,                              224.000        LFT 

  72  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         114.000        LFT 

  73  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  74  701-09683           PILE SHOE, HP 12 X 74                                                     14.000        EACH 

  75  701-09891           PILE SHOE, 12 X 84, HP                                                    10.000        EACH 

  76  701-95780           PILE, STEEL H, HP 12 IN X 74                                             506.000        LFT 

  77  701-95782           PILE, STEEL H, HP 12 X 84                                                491.000        LFT 

  78  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 35.200        CYS 

  79  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.600        CYS 

  80  703-06028           REINFORCING BARS                                                       8,262.000        LBS 

  81  703-06029           REINFORCING BARS, EPOXY COATED                                        61,615.000        LBS 

  82  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              175.500        CYS 

  83  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  84  706-11405           RAILING, STEEL, PF-2                                                     326.000        LFT 

  85  706-11603           RAILING, CONCRETE, PF-2                                                   14.200        CYS 

  86  707-11497           STRUCTURAL MEMBERS, CONCRETE BOX BEAM,                                   750.000        LFT 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  714-11182           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              44.000        LFT 

  89  714-11303           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              62.000        LFT 

  90  715-04947           TAPPING TEE                                                                1.000        EACH 

  91  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                               52.000        LFT 

  92  715-05407           PIPE, END BENT DRAIN, 6 IN                                               104.000        LFT 

  93  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  94  715-90573           VALVE WITH BOX, RESTRAINED GATE, DUCTILE                                   1.000        EACH 

  95  715-93911           WATER MAIN, 4 IN                                                         885.000        LFT 

  96  715-98961           FORCE MAIN                                                             1,338.000        LFT 

  97  716-07654           PIPE INSTALLATION, TRENCHLESS, 6 IN                                      150.000        LFT 

  98  716-11447           PIPE INSTALLATION, TRENCHLESS, 4 IN.                                     150.000        LFT 
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  99  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 100  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

 101  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         500.000        LFT 

 102  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              500.000        LFT 

 103  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

 104  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07118           BARRICADE, III-A                                                          48.000        LFT 

 107  801-07119           BARRICADE, III-B                                                          32.000        LFT 

 108  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         48.000        LFT 

 109  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 

 110  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           18.000        SFT 

 111  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  7.000        SFT 

 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,578.000        LFT 

 113  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                426.000        LFT 

 114  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               426.000        LFT 

 115  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,510.000        LFT 

 116  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        36.000        LFT 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  19  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  20  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  21  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  22  202-02240           PAVEMENT REMOVAL                                                       6,089.000        SYS 

  23  202-02272           PAVED SIDE DITCH, REMOVE                                                 952.000        LFT 

  24  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  25  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  26  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  27  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  28  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  29  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  30  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  31  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  32  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  33  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  34  202-74080           OVERHEAD SIGN STRUCTURE,                                                   2.000        EACH 

  35  202-75997           PRISMATIC REFLECTOR, REMOVE                                              810.000        EACH 

  36  202-91385           INLET, REMOVE                                                              4.000        EACH 

  37  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         1,769.000        LFT 

  38  203-02000           EXCAVATION, COMMON                                                    21,150.000        CYS 

  39  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  40  205-06937           TEMPORARY SILT FENCE                                                      90.000        LFT 

  41  205-08594           FILTER SOCK                                                              200.000        LFT 

  42  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         120.000        LFT 

  43  205-11591           TEMPORARY SEED MIXTURE                                                   550.000        LBS 

  44  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,529.000        CYS 

  45  206-51817           SHEET PILING, STEEL                                                      772.000        SFT 

  46  207-09935           SUBGRADE TREATMENT, TYPE IC                                            9,466.000        SYS 

  47  211-02050           B BORROW                                                                 120.000        CYS 

  48  211-06467           AGGREGATE FOR END BENT BACKFILL                                        1,356.000        CYS 

  49  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               51.000        CYS 
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  50  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         281.000        CYS 

  51  302-06464           SUBBASE FOR PCCP                                                         279.000        CYS 

  52  302-06464           SUBBASE FOR PCCP                                                       7,967.000        CYS 

  53  302-07455           DENSE GRADED SUBBASE                                                   1,178.000        CYS 

  54  303-01180           COMPACTED AGGREGATE, NO. 53                                            3,444.000        TON 

  55  304-07491           HMA PATCHING, TYPE C                                                     530.000        TON 

  56  304-07783           HMA PATCHING, TYPE D                                                     106.000        TON 

  57  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            42,922.000        SYS 

  58  306-08042           MILLING, SCARIFICATION                                                16,097.000        SYS 

  59  401-07330           QC/QA-HMA, 5, 70, SURFACE, 9.5 mm                                      4,681.000        TON 

  60  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                      2,130.000        TON 

  61  401-07400           QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm                                3,165.000        TON 

  62  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                2,263.000        TON 

  63  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                       11,364.000        TON 

  64  401-10258           JOINT ADHESIVE, SURFACE                                               10,733.000        LFT 

  65  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,913.000        LFT 

  66  401-11785           LIQUID ASPHALT SEALANT                                                10,733.000        LFT 

  67  406-05520           ASPHALT FOR TACK COAT                                                     48.000        TON 

  68  502-06331           PCCP, 14 IN                                                            1,405.000        SYS 

  69  503-03489           RETROFITTED TIE BARS                                                     828.000        EACH 

  70  503-05310           TERMINAL JOINT                                                         1,262.000        LFT 

  71  506-06333           PCCP PATCHING, FULL DEPTH                                                326.000        SYS 

  72  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            13.000        EACH 

  73  601-02241           GUARDRAIL, REMOVE                                                      3,507.000        LFT 

  74  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  75  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 

  76  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   2,778.000        LFT 

  77  601-99106           GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING                                 1,719.000        LFT 

  78  602-01064           CONCRETE BARRIER                                                       1,662.000        LFT 

  79  602-06729           BARRIER DELINEATOR                                                       194.000        EACH 

  80  603-06060           FENCE, FARM FIELD, RESET                                               1,596.000        LFT 

  81  606-07484           MILLED HMA CORRUGATIONS                                               36,300.000        LFT 

  82  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN                             7,065.000        SYS 

  83  616-02320           GEOTEXTILES                                                            5,377.000        SYS 

  84  616-06405           RIPRAP, REVETMENT                                                      1,447.000        TON 

  85  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                252.000        SYS 

  86  616-93772           INSPECTION HOLE                                                           48.000        EACH 

  87  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  88  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  89  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  90  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  91  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  92  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  93  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  94  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  95  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  96  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  97  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  98  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 
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  99  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 100  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 101  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 102  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 103  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 104  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

 105  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 106  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 107  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 108  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 109  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 110  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 111  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 112  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 113  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 114  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

 115  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

 116  621-01597           EROSION CONTROL, MAT                                                   6,992.000        SYS 

 117  621-06545           FERTILIZER                                                                10.000        TON 

 118  621-06554           SEED MIXTURE, U                                                          591.000        LBS 

 119  621-06565           MULCHING MATERIAL                                                         16.000        TON 

 120  621-06567           WATER                                                                     10.000        kGAL 

 121  621-06574           SODDING                                                                1,609.000        SYS 

 122  621-09400           SEED MIXTURE, SEDGE MEADOW                                                28.000        LBS 

 123  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          15.000        EACH 

 124  628-09403           FIELD OFFICE, C                                                           16.000        MOS 

 125  628-11729           CELLULAR TELEPHONE TYPE A                                                  4.000        EACH 

 126  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

 127  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

 128  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      64.000        MOS 

 129  702-51005           CONCRETE, A, SUBSTRUCTURE                                                130.000        CYS 

 130  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,536.000        LBS 

 131  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,896.000        EACH 

 132  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 67.100        CYS 

 133  703-06029           REINFORCING BARS, EPOXY COATED                                     1,777,776.000        LBS 

 134  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                               11,612.000        EACH 

 135  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            5,115.300        CYS 

 136  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN                                   161.000        SYS 

 137  706-09545           COARSE AGGREGATE, NO 8                                                    41.000        CYS 

 138  706-11601           RAILING, CONCRETE, FT                                                    578.600        CYS 

 139  706-11601           RAILING, CONCRETE, FT                                                     14.400        CYS 

 140  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   20.000        EACH 

 141  706-51020           RAILING, CONCRETE, C                                                       5.200        CYS 

 142  708-51813           PNEUMATICALLY PLACED MORTAR                                            2,287.000        SFT 

 143  708-51814           WELDED STEEL WIRE FABRIC                                               2,287.000        SFT 

 144  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

 145  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

 146  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 147  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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 148  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 149  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 150  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 151  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 152  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 153  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 154  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 155  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 156  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 157  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 158  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 159  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 160  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 161  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 162  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 163  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 164  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 165  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 166  711-51864           DRILLED HOLE                                                           4,804.000        EACH 

 167  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 168  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 169  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 170  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 171  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 172  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 173  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 174  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 175  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 176  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 177  711-96800           STUD SHEAR CONNECTORS                                                 34,670.000        EACH 

 178  715-04809           PIPE, PVC, 3"                                                            766.000        LFT 

 179  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                              231.000        LFT 

 180  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                            17,706.000        LFT 

 181  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            627.000        LFT 

 182  715-05407           PIPE, END BENT DRAIN, 6 IN                                             2,188.000        LFT 

 183  715-09064           VIDEO INSPECTION FOR PIPE                                                231.000        LFT 

 184  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 185  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

 186  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       2.000        EACH 

 187  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

 188  715-92037           PIPE, PVC, 4 IN                                                          568.000        LFT 

 189  718-06529           OUTLET PROTECTOR, 2                                                       57.000        EACH 

 190  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      16,242.000        LFT 

 191  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,232.000        CYS 

 192  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            15,728.000        SYS 

 193  720-45041           INLET, H5                                                                  2.000        EACH 

 194  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

 195  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 196  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                     247,714.000        LFT 
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 197  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN                                      12,161.000        LFT 

 198  801-06640           CONSTRUCTION SIGN, A                                                     162.000        EACH 

 199  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

 200  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 

 201  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 202  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                       14.000        EACH 

 203  801-07119           BARRICADE, III-B                                                          48.000        LFT 

 204  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                           27,447.000        LFT 

 205  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             4.000        EACH 

 206  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

 207  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                         16.000        EACH 

 208  801-97643           TEMPORARY BUZZ STRIPS                                                  2,592.000        LFT 

 209  802-07057           SIGN, PANEL, WITH LEGEND                                                 184.000        SFT 

 210  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              2.000        EACH 

 211  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,016.000        LBS 

 212  804-06770           DELINEATOR POST                                                           54.000        EACH 

 213  805-11814           CONDUIT, HDPE, 2 IN, SCHEDULE 40                                       1,252.000        LFT 

 214  805-11816           CONDUIT RIGID FIBERGLASS 2"                                            4,632.000        LFT 

 215  805-11842           CONDUIT, HDPE, 3 IN, SCHEDULE 40                                       2,006.000        LFT 

 216  807-02191           HANDHOLE, LIGHTING                                                        20.000        EACH 

 217  808-06716           LINE, REMOVE                                                         317,159.000        LFT 

 218  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 219  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             29,400.000        LFT 

 220  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            26,090.000        LFT 

 221  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              1,515.000        LFT 

 222  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            36,358.000        LFT 

 223  808-75994           PRISMATIC REFLECTOR                                                      292.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         551.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         325.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        34.000        CYS 

  16  203-02070           BORROW                                                                    20.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                     864.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         14.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      56.000        CYS 

  21  304-07490           HMA PATCHING, TYPE B                                                      46.000        TON 

  22  306-08043           MILLING, TRANSITION                                                    1,663.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        146.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,080.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 1,080.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                  2,143.000        SYS 

  27  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     375.000        LFT 

  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                337.400        SYS 

  31  616-02320           GEOTEXTILES                                                              323.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                         58.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  34  621-06560           MULCHED SEEDING, U                                                       590.000        SYS 

  35  621-06567           WATER                                                                      1.000        kGAL 

  36  621-06574           SODDING                                                                   12.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  38  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   6.000        MOS 

  39  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  40  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  41  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  43  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           428.000        EACH 

  45  703-06029           REINFORCING BARS, EPOXY COATED                                        49,077.000        LBS 

  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               74.200        CYS 

  47  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  48  706-09962           RAILING, CONCRETE, PF-1                                                  257.400        LFT 

  49  706-11404           RAILING, STEEL, PF-1                                                     274.700        LFT 
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  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  710-09158           PATCHING CONCRETE STRUCTURES                                              70.000        SFT 

  52  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          45.000        SFT 

  53  722-51842           BRIDGE DECK OVERLAY                                                      637.000        SYS 

  54  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           19.000        CYS 

  55  722-51874           OVERLAY DAM                                                              323.000        SFT 

  56  722-60824           SURFACE MILLING                                                          551.000        SYS 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  60  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  61  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  62  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        174.000        LFT 

  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        3,348.000        LFT 

  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,659.000        LFT 

  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                       1,057.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         153.000        SYS 

  12  202-02272           PAVED SIDE DITCH, REMOVE                                                 192.000        LFT 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,057.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                        90.000        CYS 

  16  205-09543           NO 2 STONE                                                               100.000        TON 

  17  211-06467           AGGREGATE FOR END BENT BACKFILL                                           37.000        CYS 

  18  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               7.100        CYS 

  19  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 

  20  306-08043           MILLING, TRANSITION                                                      420.000        SYS 

  21  306-11553           MILLING, ASPHALT, 3/4 IN                                                 280.000        SYS 

  22  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               58.000        TON 

  23  406-05521           ASPHALT FOR TACK COAT                                                    700.000        SYS 

  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  25  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  26  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 

  27  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 

  28  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                164.000        SYS 

  29  616-02320           GEOTEXTILES                                                              300.000        SYS 

  30  616-06405           RIPRAP, REVETMENT                                                        107.000        TON 

  31  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  32  621-06574           SODDING                                                                   63.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  34  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  35  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       8.000        MOS 

  38  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 59.400        CYS 

  39  703-06029           REINFORCING BARS, EPOXY COATED                                        36,794.000        LBS 

  40  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               79.500        CYS 

  41  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  42  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  44  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  45  711-90114           JACKING AND SUPPORTING SUPERSTRUCTURE                                 LUMP              LUMP 

  46  711-95290           FIELD WELDING                                                            124.000        LFT 

  47  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 

  48  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         250.000        SFT 

  49  722-51842           BRIDGE DECK OVERLAY                                                    1,248.000        SYS 
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  50  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.000        CYS 

  51  722-60824           SURFACE MILLING                                                        1,057.000        SYS 

  52  726-92406           BEARING ASSEMBLY, ELASTOMERIC                                             30.000        EACH 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  58  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  59  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        132.000        LFT 

  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,052.000        LFT 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 

  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -34332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,186.000        CYS 

  13  203-02070           BORROW                                                                   469.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                      74.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     40.000        TON 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            1.500        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  120.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,456.000        LFT 

  20  205-09543           NO 2 STONE                                                               100.000        TON 

  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,987.000        SYS 

  22  211-02050           B BORROW                                                                 291.000        CYS 

  23  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              194.000        CYS 

  24  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               11.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        510.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              250.000        TON 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        121.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  204.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  664.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             664.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   664.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                  1,546.000        SYS 

  34  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6                              2.000        EACH 

  35  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  36  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     425.000        LFT 

  38  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               130.000        SYS 

  39  610-07487           HMA FOR APPROACHES, TYPE B                                                23.000        TON 

  40  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 

  41  615-06505           MONUMENT, B                                                                2.000        EACH 

  42  616-02320           GEOTEXTILES                                                              691.000        SYS 

  43  616-06405           RIPRAP, REVETMENT                                                        184.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                1,183.000        SYS 

  46  621-06545           FERTILIZER                                                                 0.300        TON 

  47  621-06553           SEED MIXTURE, R                                                           70.000        LBS 

  48  621-06553           SEED MIXTURE, R                                                            5.000        LBS 

  49  621-06557           SEED MIXTURE, T                                                          115.000        LBS 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -34332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-06565           MULCHING MATERIAL                                                          1.500        TON 

  51  621-06567           WATER                                                                      1.000        kGAL 

  52  621-06574           SODDING                                                                  275.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  54  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   8.000        MOS 

  55  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         338.000        LFT 

  56  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  57  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                      1,032.000        LFT 

  58  701-09677           PILE STEEL PIPE EPOXY COATED 0.375 IN, 14 IN                             140.000        LFT 

  59  701-09679           CONICAL PILE TIP, 14 IN                                                   18.000        EACH 

  60  703-06028           REINFORCING BARS                                                      12,161.000        LBS 

  61  703-06029           REINFORCING BARS, EPOXY COATED                                        23,929.000        LBS 

  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              134.800        CYS 

  63  706-06344           RAILING, STEEL TS-1                                                      125.000        LFT 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                               60.000        LFT 

  66  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                               64.000        LFT 

  67  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               40.000        LFT 

  68  715-05252           PIPE, TYPE 1 DEFORMED MIN AREA 20.5 SFT                                   46.000        LFT 

  69  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 

  70  715-08303           CONCRETE ANCHOR, MIN AREA 20.5 SFT                                         2.000        EACH 

  71  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  72  715-46020           PIPE END SECTION, DIA 24"                                                  2.000        EACH 

  73  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  76  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  77  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  78  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  79  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -34395-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     1,515.000        CYS 

  12  203-02070           BORROW                                                                 1,235.000        CYS 

  13  203-51223           EXCAVATION, WATERWAY                                                     225.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     494.000        LFT 

  15  205-11591           TEMPORARY SEED MIXTURE                                                    31.000        LBS 

  16  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     250.000        CYS 

  17  207-08262           SUBGRADE TREATMENT, TYPE I                                               562.000        SYS 

  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                          110.000        CYS 

  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        134.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               171.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         52.000        TON 

  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   88.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  309.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             236.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   309.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  28  601-02241           GUARDRAIL, REMOVE                                                        235.000        LFT 

  29  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            4.000        EACH 

  30  604-05528           HMA FOR SIDEWALK                                                           1.000        TON 

  31  604-06070           SIDEWALK, CONCRETE                                                        24.000        SYS 

  32  605-06121           CURB, CONCRETE, B                                                         64.000        LFT 

  33  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                271.000        SYS 

  34  615-06490           RIGHT OF WAY MARKER                                                        6.000        EACH 

  35  615-06505           MONUMENT, B                                                                2.000        EACH 

  36  616-02320           GEOTEXTILES                                                              457.000        SYS 

  37  616-06405           RIPRAP, REVETMENT                                                        132.000        TON 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-02770           EROSION CONTROL BLANKET                                                  390.000        SYS 

  40  621-06545           FERTILIZER                                                                 0.100        TON 

  41  621-06553           SEED MIXTURE, R                                                           36.000        LBS 

  42  621-06565           MULCHING MATERIAL                                                          0.500        TON 

  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  44  622-91786           SEEDLING                                                                  50.000        EACH 

  45  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  46  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  47  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           127.000        LFT 

  48  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  49  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,070.000        LFT 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -34395-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  701-09679           CONICAL PILE TIP, 14 IN                                                   22.000        EACH 

  51  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  845.000        LBS 

  52  703-06029           REINFORCING BARS, EPOXY COATED                                        66,917.000        LBS 

  53  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              289.200        CYS 

  54  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  55  706-11418           RAILING, STEEL, PS-1                                                     206.000        LFT 

  56  706-11604           RAILING, CONCRETE, PS-1                                                   17.000        CYS 

  57  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                   651.000        LFT 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       4.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  66  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          609.000        LFT 

  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         609.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 78 

 

          CALL ORDER   : 531                                              CONTRACT ID  : B -35385-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         391.100        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  320.000        LFT 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                                71.100        SYS 

  15  203-02000           EXCAVATION, COMMON                                                       103.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  17  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             533.000        SYS 

  18  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              103.000        CYS 

  19  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              207.000        CYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        105.200        TON 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         32.300        TON 

  22  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                   43.000        TON 

  23  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           53.800        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  480.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             480.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   160.000        LFT 

  27  406-05521           ASPHALT FOR TACK COAT                                                    782.200        SYS 

  28  603-03692           FENCE, WOOD,                                                              80.000        LFT 

  29  604-06070           SIDEWALK, CONCRETE                                                        88.900        SYS 

  30  605-97937           CURB AND GUTTER, ROLL CURB                                               320.000        LFT 

  31  616-02320           GEOTEXTILES                                                              302.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                          455.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  34  621-06560           MULCHED SEEDING, U                                                       641.400        SYS 

  35  628-09402           FIELD OFFICE, B                                                            3.000        MOS 

  36  702-44240           CONCRETE, A, STRUCTURES                                                   14.000        CYS 

  37  715-04612           PIPE                                                                     120.000        LFT 

  38  715-04987           CONNECTION                                                                 2.000        EACH 

  39  715-06039           INSERTION VALVE, 6 IN.                                                     2.000        EACH 

  40  715-90567           WATER MAIN, RELOCATED, 6 IN.                                             213.000        LFT 

  41  723-11212           STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS,                      84.000        LFT 

  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  43  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  48  801-07119           BARRICADE, III-B                                                          22.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -35412-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  10  203-08607           LINEAR GRADING                                                            80.000        LFT 

  11  205-08594           FILTER SOCK                                                              100.000        LFT 

  12  205-09543           NO 2 STONE                                                                40.000        TON 

  13  601-06035           GUARDRAIL, RESET                                                         150.000        LFT 

  14  616-02320           GEOTEXTILES                                                              255.000        SYS 

  15  616-06405           RIPRAP, REVETMENT                                                         40.000        TON 

  16  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  17  621-02770           EROSION CONTROL BLANKET                                                  110.000        SYS 

  18  621-06559           MULCHED SEEDING, R                                                       110.000        SYS 

  19  625-09374           GABIONS, PVC COATED                                                       20.000        CYS 

  20  625-09376           REVET MATTRESS, PVC COATED                                                80.000        CYS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  25  708-51813           PNEUMATICALLY PLACED MORTAR                                              255.000        SFT 

  26  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  27  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -36082-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SUPERSTRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   218.000        LFT 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                               163.000        SYS 

  13  202-97909           TRAFFIC SIGNAL INTERCONNECT, REMOVE                                   LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                        25.000        CYS 

  15  203-02070           BORROW                                                                    25.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 

  17  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             22.000        SYS 

  18  211-06467           AGGREGATE FOR END BENT BACKFILL                                          633.000        CYS 

  19  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                5.000        CYS 

  20  302-07455           DENSE GRADED SUBBASE                                                      68.000        CYS 

  21  306-08043           MILLING, TRANSITION                                                    1,251.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        104.000        TON 

  23  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                   46.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  25  503-05310           TERMINAL JOINT                                                           124.000        LFT 

  26  601-06035           GUARDRAIL, RESET                                                          35.000        LFT 

  27  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            2.000        EACH 

  28  604-06070           SIDEWALK, CONCRETE                                                       218.000        SYS 

  29  605-06120           CURB, CONCRETE                                                           191.000        LFT 

  30  609-06263           REINFORCED CONCRETE BRIDGE APPROACH, 15 IN                               394.000        SYS 

  31  610-08446           PCCP FOR APPROACHES, 6 IN                                                 22.000        SYS 

  32  616-02320           GEOTEXTILES                                                              381.000        SYS 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  34  621-06560           MULCHED SEEDING, U                                                       994.000        SYS 

  35  621-06567           WATER                                                                      1.000        kGAL 

  36  621-06574           SODDING                                                                   55.000        SYS 

  37  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  39  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  42  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 13.300        CYS 

  43  702-51015           CONCRETE, B, FOOTINGS                                                      9.000        CYS 

  44  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           556.000        EACH 

  45  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 47.500        CYS 

  46  703-06028           REINFORCING BARS                                                         908.000        LBS 

  47  703-06029           REINFORCING BARS, EPOXY COATED                                       179,429.000        LBS 

  48  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  888.000        EACH 

  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              613.300        CYS 
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  50  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  3.000        EACH 

  51  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  1.000        EACH 

  52  706-11419           RAILING, STEEL, PS-2                                                     480.000        LFT 

  53  706-11605           RAILING, CONCRETE, PS-2                                                   35.700        CYS 

  54  708-51813           PNEUMATICALLY PLACED MORTAR                                                4.000        SFT 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  57  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                                5.000        LFT 

  58  715-05407           PIPE, END BENT DRAIN, 6 IN                                               240.000        LFT 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  60  720-45075           INLET, R13                                                                 1.000        EACH 

  61  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,203.000        LFT 

  64  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

  65  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

  66  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               104.000        LFT 

  67  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                      23.000        EACH 

  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  70  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  71  801-07118           BARRICADE, III-A                                                         110.000        LFT 

  72  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,048.000        LFT 

  73  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              632.000        LFT 

  74  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN                             300.000        LFT 

  75  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

  76  805-02373           SIGNAL CABLE INTERCONNECT, FIBER OPTIC                                   277.000        LFT 

  77  805-06595           CONDUIT, PVC, 2 IN                                                        50.000        LFT 

  78  805-06600           CONDUIT, PVC, 3 IN.                                                      554.000        LFT 

  79  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               904.000        LFT 

  80  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     301.000        LFT 

  81  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   2.000        EACH 

  82  807-02191           HANDHOLE, LIGHTING                                                         1.000        EACH 

  83  807-11862           LUMINAIRE, UNDERPASS, PENDANT MOUNTED, HIGH PRESSURE SODIUM,               4.000        EACH 

  84  807-82054           CIRCUIT INSTALLATION, UNDERPASS, 4 LUMINAIRE                               1.000        EACH 

  85  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

  86  807-86950           SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION                4.000        EACH 

  87  807-95889           WIRE, NO 10 COPPER, 1/C                                                  200.000        LFT 

  88  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          10.000        EACH 

  89  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       6.000        EACH 

  90  808-06368           TRANSVERSE MARKING, REMOVE                                                88.000        LFT 

  91  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  58.000        LFT 

  92  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 597.000        LFT 

  93  808-06716           LINE, REMOVE                                                           2,350.000        LFT 

  94  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               472.000        LFT 

  95  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN                               135.000        LFT 

  96  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                1.000        EACH 

  97  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               11.000        LFT 

  98  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 30.000        LFT 
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  99  808-11727           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT,                                 3.000        EACH 

 100  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        58.000        LFT 

 101  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

 102  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       1,050.000        SYS 

  11  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             60.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        175.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                   2,050.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     637.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            16,120.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      2,724.000        SYS 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,331.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                6,720.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                 6,720.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     10.500        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 

  22  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 

  23  604-07894           CURB RAMP, CONCRETE, A                                                     5.000        SYS 

  24  604-07897           CURB RAMP, CONCRETE, C                                                    27.000        SYS 

  25  604-07900           CURB RAMP, CONCRETE, F                                                    65.000        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                   218.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                    40.000        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 

  29  610-07488           HMA FOR APPROACHES, TYPE C                                               241.000        TON 

  30  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  31  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  32  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  33  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  34  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  35  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  36  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  38  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 

  39  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          5.000        LFT 

  40  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            5.000        LFT 

  41  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      7.000        EACH 

  42  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         720.000        LFT 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              720.000        LFT 

  46  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

  47  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                130.000        LFT 

  48  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  130.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
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  50  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-92448           CONSTRUCTION SIGNS, MOBILE                                               500.000        DAY 

  53  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,800.000        LFT 

  54  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN                                920.000        LFT 

  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,600.000        LFT 

  56  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        35.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       130.000        LFT 

  58  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       520.000        LFT 

  59  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   4.000        EACH 

  60  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   300.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  214-11609           GEOCELL CONFINEMENT SYSTEM                                             1,600.000        SYS 

  11  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        355.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     930.000        TON 

  13  616-02320           GEOTEXTILES                                                            1,975.000        SYS 

  14  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  15  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  16  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  17  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  18  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         6.000        MOS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,450.000        LFT 

  23  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,450.000        LFT 

  24  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 

  25  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       40.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  214-11609           GEOCELL CONFINEMENT SYSTEM                                               305.000        SYS 

   8  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         68.000        TON 

   9  503-03489           RETROFITTED TIE BARS                                                      76.000        EACH 

  10  503-05240           D-1 CONTRACTION JOINT                                                    296.000        LFT 

  11  506-06333           PCCP PATCHING, FULL DEPTH                                                305.000        SYS 

  12  616-02320           GEOTEXTILES                                                              390.000        SYS 

  13  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  14  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  16  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                          60.000        LFT 

  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          218.000        LFT 

  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                          10.000        LFT 

  22  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 

  23  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       15.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-02240           PAVEMENT REMOVAL                                                         326.000        SYS 

   8  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 

   9  203-02000           EXCAVATION, COMMON                                                       138.000        CYS 

  10  207-08263           SUBGRADE TREATMENT, TYPE IA                                              405.000        SYS 

  11  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                5.000        CYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         72.000        TON 

  13  302-06464           SUBBASE FOR PCCP                                                         102.000        CYS 

  14  502-06327           PCCP, 10 IN                                                              326.000        SYS 

  15  503-03489           RETROFITTED TIE BARS                                                     217.000        EACH 

  16  503-05240           D-1 CONTRACTION JOINT                                                    219.600        LFT 

  17  506-06333           PCCP PATCHING, FULL DEPTH                                                 94.000        SYS 

  18  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        12.000        MOS 

  22  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               276.000        LFT 

  23  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                             80.000        LFT 

  24  718-06528           OUTLET PROTECTOR, 1                                                        1.000        EACH 

  25  718-08308           UNDERDRAIN, PATCHING                                                       6.000        LFT 

  26  718-52610           AGGREGATE FOR UNDERDRAINS                                                 27.000        CYS 

  27  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               270.000        SYS 

  28  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  29  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,575.000        LFT 

  30  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        620.000        LFT 

  34  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                          80.000        LFT 

  35  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               400.000        LFT 

  36  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                            170.000        LFT 

  37  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  38  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     150.000        LFT 

  39  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         320.000        LFT 

  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          900.000        LFT 

  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         600.000        LFT 

  42  808-06716           LINE, REMOVE                                                             825.000        LFT 

  43  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN                                          280.000        LFT 

  44  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC,                                    12.000        LFT 

  45  808-75994           PRISMATIC REFLECTOR                                                       20.000        EACH 

  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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  SECTION NO. 0001    NEW FLASHER INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                          46.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                        68.000        CYS 

  15  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  16  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                             23.000        SYS 

  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                1.000        CYS 

  18  303-01180           COMPACTED AGGREGATE, NO. 53                                              134.000        TON 

  19  304-07490           HMA PATCHING, TYPE B                                                     122.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,445.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        120.000        TON 

  22  406-05520           ASPHALT FOR TACK COAT                                                      0.150        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                       126.000        SYS 

  24  604-06070           SIDEWALK, CONCRETE                                                        11.000        SYS 

  25  604-07823           STAMPED CONCRETE SIDEWALK                                                296.000        SYS 

  26  604-07894           CURB RAMP, CONCRETE, A                                                    54.000        SYS 

  27  604-07896           CURB RAMP, CONCRETE, B                                                    13.000        SYS 

  28  604-07897           CURB RAMP, CONCRETE, C                                                    30.000        SYS 

  29  604-07901           CURB RAMP, CONCRETE, G                                                     6.000        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                    16.000        SYS 

  31  604-07902           CURB RAMP, CONCRETE, H                                                     6.000        SYS 

  32  604-07904           CURB RAMP, CONCRETE, L                                                    48.000        SYS 

  33  605-06120           CURB, CONCRETE                                                           695.000        LFT 

  34  605-06140           CURB AND GUTTER, CONCRETE                                                 60.000        LFT 

  35  605-06235           CENTER CURB, D, CONCRETE, MODIFIED                                        10.000        LFT 

  36  610-08446           PCCP FOR APPROACHES, 6 IN                                                 23.000        SYS 

  37  621-06565           MULCHING MATERIAL                                                          0.100        TON 

  38  621-06570           TOPSOIL                                                                   10.000        CYS 

  39  621-06574           SODDING                                                                   20.000        SYS 

  40  621-06734           WILD FLOWERS PLUG PLANTING                                                50.000        EACH 

  41  622-04648           TREE GRATE                                                                 4.000        EACH 

  42  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       4.000        EACH 

  43  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               15.000        LFT 

  44  720-44296           INLET, CAP                                                                 1.000        EACH 

  45  720-45030           INLET, E7                                                                  1.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            1,350.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  49  801-06645           CONSTRUCTION SIGN, B                                                      29.000        EACH 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -33756-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW FLASHER INSTALLATION 

 

  50  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07119           BARRICADE, III-B                                                         132.000        LFT 

  53  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        160.000        LFT 

  54  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             3.000        EACH 

  55  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            8.000        SFT 

  56  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         94.000        SFT 

  57  802-11843           SIGN, SHEET, WITH SPEED DISPLAY                                            1.000        EACH 

  58  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

  59  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  60  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             12.000        EACH 

  61  805-06595           CONDUIT, PVC, 2 IN                                                        40.000        LFT 

  62  805-11799           RECTANGULAR RAPID FLASHING BEACON                                         10.000        EACH 

  63  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

  64  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               210.000        LFT 

  65  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    120.000        LFT 

  66  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    120.000        LFT 

  67  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                          11.000        EACH 

  68  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       3.000        EACH 

  69  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         208.000        LFT 

  70  808-06609           PAVEMENT MESSAGE MARKING,                                                  1.000        EACH 

  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 292.000        LFT 

  72  808-06716           LINE, REMOVE                                                           2,360.000        LFT 

  73  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                 10.000        LFT 

  74  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,994.000        LFT 

  75  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      565.000        LFT 

  76  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       80.000        LFT 

  77  808-10097           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                     32.000        LFT 

  78  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    418.000        LFT 

  79  808-11698           TRANSVERSE MARKINGS, THERMOPLASTIC                                        56.000        LFT 

  80  808-74815           TRANSVERSE MARKING, THERMOPLASTIC,                                       211.000        LFT 

  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 695.000        LFT 

  82  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        40.000        LFT 

  83  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   6.000        EACH 
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          CALL ORDER   : 711                                              CONTRACT ID  : T -34115-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  801-92448           CONSTRUCTION SIGNS, MOBILE                                               222.000        DAY 

   9  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      3,938.000        EACH 

  10  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                       16,428.000        SFT 

  11  802-76055           SIGN POST, A                                                          35,340.000        LFT 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -34244-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    1,483.000        LFT 

  10  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                      205.000        LFT 

  11  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,419.000        SFT 

  12  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        520.000        SFT 

  13  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              955.000        SFT 
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          CALL ORDER   : 731                                              CONTRACT ID  : T -34987-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-02070           BORROW                                                                   480.000        CYS 

   8  203-08607           LINEAR GRADING                                                         6,000.000        LFT 

   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 

  10  601-91147           GUARDRAIL END TREATMENT, RESET                                             5.000        EACH 

  11  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING                     2,700.000        LFT 

  12  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  13  621-06559           MULCHED SEEDING, R                                                     3,000.000        SYS 

  14  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                      165,815.000        LFT 

  15  627-09329           CABLE BARRIER, TYPE TL-4, SPARE PARTS                                      1.000        EACH 

  16  627-09331           SAFETY TERMINAL, TYPE TL-4                                                66.000        EACH 

  17  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  18  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 

  19  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  20  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  21  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  22  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  804-06725           DELINEATOR WITH POST, D1                                                  88.000        EACH 

  26  804-06740           DELINEATOR WITH POST, D2                                                  88.000        EACH 

  27  804-76350           DELINEATOR WITH POST, D3                                                  22.000        EACH 
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          CALL ORDER   : 741                                              CONTRACT ID  : T -34988-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  203-02070           BORROW                                                                   240.000        CYS 

   8  203-08607           LINEAR GRADING                                                         1,500.000        LFT 

   9  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  10  621-06559           MULCHED SEEDING, R                                                     1,500.000        SYS 

  11  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       49,850.000        LFT 

  12  627-09331           SAFETY TERMINAL, TYPE TL-4                                                18.000        EACH 

  13  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  14  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  15  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  804-06725           DELINEATOR WITH POST, D1                                                  36.000        EACH 

  22  804-06740           DELINEATOR WITH POST, D2                                                  27.000        EACH 

  23  804-76350           DELINEATOR WITH POST, D3                                                   9.000        EACH 
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          CALL ORDER   : 751                                              CONTRACT ID  : T -35752-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW CABLE RAIL BARRIER 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-07025           MOBILIZATION AND DEMOBILIZATION                                            1.000        EACH 

   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

   8  621-06559           MULCHED SEEDING, R                                                    10,130.000        SYS 

   9  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       45,573.000        LFT 

  10  627-09331           SAFETY TERMINAL, TYPE TL-4                                                26.000        EACH 

  11  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                       6.000        MOS 

  15  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 761                                              CONTRACT ID  : T -35753-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL NEW CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                9.000        EACH 

   8  621-06559           MULCHED SEEDING, R                                                    30,000.000        SYS 

   9  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       98,631.000        LFT 

  10  627-09331           SAFETY TERMINAL, TYPE TL-4                                                50.000        EACH 

  11  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4,                                      LUMP              LUMP 

  12  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  13  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   9.000        MOS 

  14  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  15  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  18  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  19  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  22  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 
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          CALL ORDER   : 771                                              CONTRACT ID  : T -35907-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   133.000        LFT 

  11  202-04791           PARKING BARRIER, REMOVE                                                    1.000        EACH 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                                99.000        SYS 

  13  202-74035           SIGN, REMOVE                                                               1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                        43.000        CYS 

  15  203-02070           BORROW                                                                    55.000        CYS 

  16  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               11.000        CYS 

  17  211-09267           STRUCTURAL BACKFILL, TYPE 4                                               24.000        CYS 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,030.000        SYS 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         85.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  23  502-03289           QUALITY ASSURANCE ADJUSTMENT                                               1.000        DOL 

  24  604-06070           SIDEWALK, CONCRETE                                                       104.000        SYS 

  25  604-07897           CURB RAMP, CONCRETE, C                                                    29.000        SYS 

  26  605-06120           CURB, CONCRETE                                                           222.000        LFT 

  27  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            1.000        EACH 

  28  621-06567           WATER                                                                      1.000        kGAL 

  29  621-06570           TOPSOIL                                                                   24.000        CYS 

  30  621-06575           SODDING, NURSERY                                                         211.000        SYS 

  31  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 

  32  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  33  715-05147           PIPE, TYPE 2 CIRCULAR 8 IN                                                57.000        LFT 

  34  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               81.000        LFT 

  35  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    50.000        TON 

  36  715-09064           VIDEO INSPECTION FOR PIPE                                                138.000        LFT 

  37  720-04790           CASTING                                                                    2.000        EACH 

  38  720-45015           INLET, A8                                                                  2.000        EACH 

  39  720-45115           INLET, A8, MODIFIED                                                        2.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                          40.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              720.000        LFT 

  44  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  45  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  46  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  49  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 771                                              CONTRACT ID  : T -35907-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

  50  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           30.000        SFT 

  51  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 

  52  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  53  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         336.000        LFT 

  54  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  55  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  56  805-02658           CABLE, COAXIAL                                                           613.000        LFT 

  57  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    1.000        EACH 

  58  805-07842           VEHICLE DETECTION SYSTEM                                                   1.000        EACH 

  59  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 

  60  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 2.000        EACH 

  61  805-11744           HANDHOLE SIGNAL, TYPE 2                                                    4.000        EACH 

  62  805-11834           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  63  805-11836           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 

  64  805-11837           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        2.000        EACH 

  65  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 

  66  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                      4.000        EACH 

  67  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        4.000        EACH 

  68  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  69  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                     85.000        LFT 

  70  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    848.000        LFT 

  71  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,035.000        LFT 

  72  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  73  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               1.000        EACH 

  74  805-91615           EMERGENCY PRE-EMPTOR                                                       1.000        EACH 

  75  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 

  76  807-04651           WIRE,                                                                    697.000        LFT 

  77  807-11365           LUMINAIRE, ROADWAY, LED, 250 WATT                                          4.000        EACH 

  78  807-11694           ILLUMINATED SIGN                                                           4.000        EACH 

  79  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 250.000        LFT 

  80  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 200.000        LFT 

  81  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       226.000        LFT 

  82  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       336.000        LFT 

  83  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   5.000        EACH 

  84  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8"                                   415.000        LFT 

 


